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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
The SOLICITATION is amended as follows: 
 
SPECIFICATIONS:  The following changes are made narratively: 
 
 
1. SECTION 00010 - SOLICITATION CONTRACT FORM - The following note has been added:  
         

9.  Offeror’s attention is directed to Section 01100, paragraph 1.12, TIME EXTENSIONS FOR UNUSUALLY 
SEVERE WEATHER, which has been modified. 

 
2. SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 

a.  Paragraph entitled “TASK ORDER #1” is modified as follows (bold letters indicate change): 
 

GENERAL NOTICE:  Actual Task Order #1 will be issued to Phase 2 successful offerors only.  
The following is a general description of work to be accomplished in Task Order 1.  It is included 
for the purpose of describing the nature of the work and general magnitude of the scope in helping 
offerors prepare the submittals for Phase I.   No other information concerning Task Order #1 will 
be provided until after the selection process is completed and successful Phase 2 contractors are 
determined by the government. 
 
Task Order #1 Construction Cost Limit (CCL) will be in the range of  $14-15.5M (base) and 
$16.2 (option).  
 
Demolition:  Task Order #1 will require the demolition of 75 existing family housing units and an 
option to demolish 100 additional existing family housing units  located on Whiteman AFB 
including asbestos, lead paint, and chlordane abatement.  Recovery or recycling of material, not 
containing any hazardous materials, in these existing units is encouraged.  Demolition may also 
include roadways, utility revisions, site grading, and seeding.  All design and construction 
documents will be prepared by the successful offeror based on RFP requirements.  Existing as-
built documents will be provided to the successful offeror only.  Surveying and as-built documents 
will be required to document conditions post demolition.  Phase I of the selection process will not 
require design of the demolition as part of the submittal, however, the offeror shall demonstrate in 
his proposal that his team is fully capable to fulfill this requirement. 
 
Design and Construction:  Task Order #1 will require the design and construction of 22 NCO 
Duplex family housing units and up to 75 JNCO with an option for 100 additional JNCO single 
or duplex family housing units with partial basements with all necessary support including site 
development, utilities (including telephone/cable TV),  roads, sidewalks, street lighting, garages, 
storage, patios, privacy fencing, air conditioning, appliances, recreation and play areas, tot lots, 
neighborhood improvements, landscaping and all necessary support to develop a neighborhood 
environment.  Design will adopt Whiteman AFB and Air Force, HQ ACC design standards for 
family housing, force protection, and energy conservation (see http://www.usgbc.org) criteria.  
The contractor will be required to obtain MDNR permits.  Task Order #1 will require a 
neighborhood development concept  to ensure future task orders are consistent with the overall 
development of the neighborhood.  A “Early Community Plan” will be provided by the 
government to aid the development of the neighborhood development planning.  General figures 
for future housing projects and development sites are included in the “Ea rly Community Plan”.   
The government will provide geotechnical and topography survey data for Task Order #1 area in 
Phase 2 of the RFP.   
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b.  Clause 52.236-27, SITE VISIT (CONSTRUCTION) is modified as follows (bold letters indicate 
change): 
 

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 
Conditions Affecting the Work, will be included in any contract awarded as a result of this 
solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where the 
work will be performed. 
 
(b) Due to security concerns, no site visits will be conducted during Phase 1.   
 
(c) Site visits for offerors in the competitive range during phase 2 may be arranged during normal 
duty hours by contacting the following office with a minimum of five (5) work days advance 
notice: 
 
 Name:      Whiteman Project Office 

US Army Corps of Engineers 
Mailing Address: P. O. Box 7003 

Whiteman AFB, MO 65305 
 Delivery/Physical  

   Address:   641 Second Street,  
Building 115, Rooms 100-107 
Whiteman AFM MO 65305 

      Telephone:     (660) 563-2311 FAX 563-4706   
 

(End of provision) 
 
3. SECTION 00700 - CONTRACT CLAUSES - The following has been added by full text:  

         
52.232-18     AVAILABILITY OF FUNDS (APR 1984) 
 
Funds are not presently available  for this contract. The Government's obligation under this 
contract is contingent upon the availability of appropriated funds from which payment for contract 
purposes can be made. No legal liability on the part of the Government for any payment may arise 
until funds are made available to the Contracting Officer for this contract and until the Contractor 
receives notice of such availability, to be confirmed in writing by the Contracting Officer. 
 
(End of clause) 
 

SPECIFICATIONS:  The following revisions are included in the attached pages: 
 
4.  SECTION 00110, PROPOSAL SUBMISSION AND EVALUATION, is modified as indicated in the attached 

changed pages. 
 
5. SECTION 01100 GENERAL, is modified as indicated in the attached changed pages. 
 
6. SECTION 01451 CONTRACTOR QUALITY CONTROL, is modified as indicated in the attached changed 

pages. 
 
7. Offerors are required to acknowledge receipt of this amendment on the SF 30, in the space provided, or by 

separate letter or telegram prior to receipt of proposals.  Failure to acknowledge all amendments may cause 
rejection of the proposal. 

 
8. Proposals will be received until 1:00 p.m. local time, 7 April 2003 in Room 760 Federal Building, 601 E. 12th 

Street, Kansas City, Missouri 64106. 
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SECTION 00110 

PROPOSAL SUBMISSION AND EVALUATION 
 

1 PROPOSAL SUBMISSION 
 
See also FAR Clause 52.215-1, Section 00100, INSTRUCTIONS TO OFFERORS—COMPETIVE 
ACQUISITION. 

1.1 WHERE TO SUBMIT 
 
Offerors shall submit their proposal packages to the USACE Contracting Activity at the address shown in 
Block 8 of Standard Form 1442. 

1.2 SUBMISSION DEADLINE 

1.2.1 PHASE 1 SUBMISSION DEADLINE 
 
Submission deadline and procedures are identified on the SF 1442 and this Section. 

1.2.2 PHASE 2 SUBMISSION DEADLINE 
 
Submission deadlines and procedures will be included with the request to submit Phase 2 proposals.  
Proposals from Offerors who were not requested to submit Phase 2 proposals will be returned without 
consideration.     

2 PROPOSAL REQUIREMENTS AND FORMAT 

2.1 PROPOSAL FORMAT 
 
All proposals shall contain the evaluation requirements stated herein.  All written information and data 
shall be in an 8 ½” x 11” format and shall be provided in a standard 3–ring binder.  Every binder shall 
contain: Table of Contents, List of Tables or Figures (if required) and List of Appendixes.   Contents shall 
follow the order of the evaluation criteria and pages shall be numbered.  Only written proposals will be 
accepted.  Oral, electronic, and facsimile proposals will not be accepted. 
 
Firms submitting proposals should limit submission to data essential for evaluation of proposals so that a 
minimum of time and monies are expended in preparing information required by the RFP.  Data submitted 
must reflect the designer's interpretation of criteria contained in the RFP.  Unnecessarily elaborate or 
voluminous brochures or other presentations, beyond those sufficient to present a complete and effective 
response, are not desired and may be construed as an indication of the firm's lack of cost-consciousness.  
Elaborate artwork, expensive paper and bindings, and expensive/extensive visual and other presentation 
aids are unnecessary.   
 
Technical proposals will be evaluated for conformance with the minimum RFP criteria, and for the extent 
to which they exceed those criteria.  While the intent is to keep the pre-award design effort to a minimum, 
proposals must provide adequate detail for evaluators to determine how the proposals meet or exceed the 
RFP criteria.  It must also form sufficient basis for a fair and reasonable price proposal.   
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Proposal clarity, organization (as stated in this solicitation) and cross-referencing are mandatory. No 
material (information not part of proposal) shall be incorporated by reference.  A proposal that does not 
conform to these requirements shall be considered non-responsive and the proposal returned to the Offeror. 

2.2  PHASE 1 PROPOSAL FORMAT 
 
All Phase 1 proposals shall be submitted in a single 3-ring binder labeled as Volume I with tabs separating 
the factors shown on the table below.  The original plus 6 copies of Volume I should be submitted 

 
TABLE 1 

PHASE 1 PROPOSAL FORMAT 
VOLUME/TAB EVALUATION 

FACTOR/SUBFACTOR 
RELATIVE 
IMPORTANCE 
DURING PHASE I 

RELATIVE 
IMPORTANCE 
DURING PHASE II 

Volume I, Tab 1 Contractual Documents 
 A. Cover Letter 
 B. Section 00600 
 C. Bonding 
 

Acceptable/ 
Unacceptable 
 

Acceptable/ 
Unacceptable 
 

Volume I, Tab 2 Experience (Construction & 
Design) 
 A. Construction Experience 
 B. Design Experience 

Significantly more 
important than Tab 6. 
Slightly more important 
than Tab 5.  
Approximately equal to 
Tabs 3 and 4. 
 

Significantly more 
important than Tab 6. 
Slightly more important 
than Tabs 5 and 10.  
Approximately equal to 
Tabs 3, 4, 8 and 9. 
Slightly less important 
than Tab 7. 
 

Volume I, Tab 3 Past Performance (Construction 
& Design) 
 A. Construction Past 
Performance 
 B. Design Past Performance 

Significantly more 
important than Tab 6. 
Slightly more important 
than Tab 5.  
Approximately equal to 
Tabs 2, and 4. 

Significantly more 
important than Tab 6. 
Slightly more important 
than Tabs 5 and 10.  
Approximately equal to 
Tabs 2, 4, 8 and 9. 
Slightly less important 
than Tab 7. 
 

Volume I, Tab 4 Program Management Plan 
(Overall Technical Approach) 

Significantly more 
important than Tab 6. 
Slightly more important 
than Tab 5.  
Approximately equal to 
Tabs 2, and 3. 
 

Significantly more 
important than Tab 6. 
Slightly more important 
than Tabs 5 and 10.  
Approximately equal to 
Tabs 2, 3, 8, and 9. 
Slightly less important 
than Tab 7. 
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Volume I, Tab 5 Personnel  
 A. Construction Personnel 
 B. Design Personnel 
 C. Other Professional 
Personnel 

Slightly more important 
than Tab 6. Slightly less 
important than Tabs 2, 
3, and 4. 
 

Slightly more important 
than Tab 6. 
Approximately equal to 
Tab 10.  Slightly less 
important than Tabs 2, 3, 
4, 8, and 9. Significantly 
less important than Tab 
7. 
 

Volume I, Tab 6 Past Performance (Utilization of 
Small Business Concerns) 

Slightly less important 
than Tab 5. 
Significantly less 
important than Tabs 2, 
3 and 4.   

Slightly less important 
than Tab 5 and 10. 
Significantly less 
important than Tabs 2, 3 
4, 7, 8, and 9.   

2.3 PHASE 2 PROPOSAL FORMAT 
 
All Phase 2 proposals, except for drawings, shall be submitted in two 3-ring binders labeled as Volume II 
and Volume III with tabs separating the factors shown on the table below.  All drawings submitted shall be 
half size drawings.  Firms are encouraged to prepare drawings for proposal submission using guidelines 
presented in Section 01332, SUBMITTALS DURING DESIGN.  However, to minimize effort expended 
by the firms, other formats will be accepted so long as requested information is provided.  In either case, 
firms are encouraged to provide INFORMATIVE DRAWING NOTES to convey important features of 
their design.  Drawing information should present basic concepts, arrangements, and layouts.  
Arrangements, layout plans, and notes may be combined together on single sheets in order to simplify 
presentation, so long as clarity is maintained.  Drawings are not intended to be construction detail plans. 
The original plus 6 copies of Volume II should be submitted.  The original plus 6 copies of Volume III 
should be submitted.  
 

TABLE 2 
PHASE 2 PROPOSAL FORMAT 

VOLUME/TAB EVALUATATION FACTOR/SUBFACTOR RELATIVE IMPORTANCE 

Volume II, Tab 7 
 
 

Housing Unit Concept Design 
 A. Housing Unit Design 
 B. Supporting Data Housing Unit Design  
 

Significantly more important than 
Tabs 5, 6, and 10.  Slightly more 
important than Tabs 2, 3, 4, 8 and 9. 

Volume II, Tab 8 Site Concept Design 
   A. Site Design 
   B. Demolition Plan 
   C. Supporting Data Site Design 

Significantly more important than 
Tab 6.  Slightly more important than 
Tabs 5 and 10.  Approximately equal 
to Tabs 2, 3, 4 and 9.  Slightly less 
important than Tab 7. 
 

Volume II, Tab 9 Project Management 
 A. Project Management Plan 
 B. Project Schedule 
 C. Health & Safety Record 
 

Significantly more important than 
Tab 6.  Slightly more important than 
Tabs 5 and 10.  Approximately equal 
to Tabs 2, 3, 4, and 8.  Slightly less 
important than Tab 7.  

Volume II, Tab 10 Utilization of Small Business Concerns* 
 A. Subcontracting Floors 
 B. Mitigation Efforts 
 C. Utilization of Small Business Concerns 
 D. Description of Subcontracted Supplies  
  & Services 

E. Acknowledgements 

Slightly more important than Tab 6. 
Approximately equal to Tab 5.  
Slightly less important than Tabs 2, 
3, 4, 8, and 9.  Significantly less 
important than Tab 7.  
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Volume III Price 

 A. Cover Letter 
 B. SF 1442 & Section 00010 
 C. Guarantee 

Approximately equal to the 
combined importance of all other 
evaluation factors (Volumes I & II).  
Note: Volume I and Volume II are of 
approximately equal importance to 
each other. 

 * Applies to Large Businesses Only  

3 EVALUATION OF PROPOSALS 
  

a) All proposals and documentation, which have been properly submitted, will be evaluated. Two-
phase design-build source selection procedures in FAR Subpart 36.3 will be used.  Proposals received will 
be evaluated on the basis of the factors stated in the solicitation to select the responsible Offeror whose 
proposal presents the best value and is most advantageous to the Government.  Because of the number of 
proposals anticipated, uniformity of all proposals is essential to assure fair and accurate evaluation.  All 
proposals must comply  with the instructions in the solicitation outlined and its supplements will be utilized.   
 

b) The Government intends to evaluate Phase 1 proposals without discussions with Offerors.  Only 
the most highly qualified firms (no more than 5) will be requested to submit proposals in Phase 2.  The 
Government also reserves the right to enter into discussions if determined to be in the Government’s best 
interests.  Discussions initiated by the Government with owners, contract administrators, or other points of 
contact, provided by the Offeror may affect the evaluation rating given for the factors being evaluated by 
those discussions. 
 

c) The Government reserves the right to evaluate Phase 2 proposals and make award without 
discussions.  Therefore, the Offeror’s Phase 2 proposal should contain the Offeror’s best terms from a cost 
or price and technical standpoint.  The Government also reserves the right to enter into discussions if it is 
determined to be in the Government’s best interest.  Discussions initiated by the Government with owners, 
contract administrators, or other points of contact, provided by the Offeror may affect the evaluation rating 
given for the factors being evaluated by those discussions. 
 

d) The Government will conduct evaluations in accordance with the Tradeoff Process in FAR 
Subpart 15.101-1. Volume I (Phase 1) and Volume II (Phase 2 excluding PRICE) will be rated using an 
adjectival rating with a narrative assessment.  Volume III (PRICE) will not have an adjectival rating and 
will be evaluated separately after consensus evaluations of Volumes I and II have been completed.  
Proposal evaluation is an assessment of the proposal and the Offeror’s ability to perform the resulting 
contract successfully.  Proposals will be evaluated to determine ratings supported by narratives, and to 
identify strengths, weaknesses, and deficiencies of the proposed approach in each proposal. 
 

e) Evaluation Definitions. 
 

(1) Strength. A substantive aspect, attribute, or specific item in the proposal that exceeds 
the solicitation requirements and enhances the probability of successful contract performance. 
 

(2) Weakness. A flaw in the proposal that increases the risk of unsuccessful contract 
performance (i.e., meets the RFP requirements, but may have an impact on schedule or quality 
requirements).  A weakness need not be corrected for a proposal to be considered for award, but may 
affect the offeror’s rating. 
 

(3) Deficiency. A material failure of a proposal to meet the Government requirement or 
a combination of significant weaknesses in a proposal that increase the risk of contract performance at an 
unacceptable level.  A deficiency must be corrected for a proposal to be considered for award. 
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(4) Clarification. Clarifications are limited exchanges between the Government and 
Offerors that may occur when award without discussions is contemplated. If award without discussions is 
anticipated, Offerors may be given the opportunity to clarify certain aspects of their proposals or to resolve 
minor or clerical errors. 
 

(5) Communications. Communications are exchanges between the Government and 
Offerors after receipt of proposals, leading to establishment of the competitive range. 
 

(6) Discussions. Discussions are negotiations conducted in a competitive acquisition and 
take place after establishment of the competitive range. Discussions are tailored to each Offeror’s proposal, 
and shall be conducted by the Contracting Officer with each Offeror within the established competitive 
range. 
 

(7) Rating.  The application of a scale of words, colors, or numbers, used in conjunction 
with narrative, to denote the degree to which the proposal has met the standard for a non-cost factor.  For 
purposes of this solicitation, ratings will consist of words (adjectival method) used in conjunction with 
narratives.  Ratings will be applied at the factor (tab) and subfactor level.  If at any level of indentation an 
Offeror’s proposal is evaluated as not meeting a minimum requirement (that is, below the level of 
Satisfactory), this fact may be included in the rating and narrative assessment at that level and each higher 
level of indentation.  Therefore, a Marginal or Unacceptable rating at any level may be carried to the factor 
(tab) level.  The following ratings will be used to evaluate Volume I and Volume II. 

 
(i.) Outstanding  - Information submitted demonstrates offeror’s potential to 

significantly exceed performance or capability standards.  The offeror has clearly demonstrated an 
understanding of all aspects of the requirements to the extent that timely and highest quality performance is 
anticipated.  Have exceptional strengths that will significantly benefit the Government.  The offeror’s 
qualifications exceed the fullest expectations of the Government.  The offeror has convincingly 
demonstrated that the RFP requirements have been analyzed, evaluated, and synthesized into approaches, 
plans, and techniques that, when implemented, should result in outstanding, effective, efficient, and 
economical performance under the contract.  Significantly exceeds most or all solicitation requirements.  
Very high probability of success. 
 

(ii.) Above Average  - Information submitted demonstrates offeror’s potential 
to exceed performance or capability standards.  Have one or more strengths that will benefit the 
Government.  The areas in which the offeror exceeds the requirements are anticipated to result in a high 
level of efficiency or productivity or quality.  The offeror’s qualifications meet and slightly exceed 
requirements.  The submittal contains excellent features that will likely produce results very beneficial to 
the Government.  Fully meets all RFP requirements and significantly exceeds many of the RFP 
requirements. Disadvantages are minimal.  High probability of success. 
 

(iii.) Satisfactory (Neutral) - Information submitted demonstrates offeror’s 
potential to meet performance or capability standards.  Acceptable solution.  Either meets all RFP 
requirements for the criterion (or subcriterion) or contains weaknesses in some areas that are offset by 
strengths in other areas.  A rating of “Satisfactory” indicates that, in terms of the specific criterion (or 
subcriterion), the offeror has a good probability of success, as there is sufficient confidence that a fully 
compliant level of performance will be achieved.  The proposal demonstrates an adequate understanding of 
the scope and depth of the RFP requirements.  No significant advantages or disadvantages.  Equates to 
neutral. Good probability of success. 
 

(iv.) Marginal - The submittal is not adequately responsive or does not address 
the specific criterion (or subcriterion).   The offeror’s interpretation of the Government’s requirements is so 
superficial, incomplete, vague, incompatible, incomprehensible, or incorrect as to be considered deficient.  
Proposal does not meet some of the minimum requirements.  The assignment of a rating within the bounds 
of “Marginal” indicates that mandatory corrective action would be required to prevent significant 
deficiencies from affecting the overall project.  The offeror’s qualifications, plans or approach will likely 
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result in questionable quality of performance, which represents a moderate level of risk to the Government.  
Low probability of success although the submittal has a reasonable chance of becoming at least acceptable.  
Significant disadvantages. 
 

(v.) Unsatisfactory  - Fails to meet performance or capability standards.  
Unacceptable.  Requirements can only be met with major changes to the submittal.  There is no reasonable 
expectation that acceptable performance would be achieved.  The proposal contains many deficiencies 
and/or gross omissions; fails to provide a reasonable, logical approach to fulfilling much of the 
Government’s requirements; and/or fails to meet most or all of the minimum requirements. Very 
significant disadvantages. 
 

4 RELATIVE IMPORTANCE OF EVALUATION FACTORS 

4.1 RELATIVE IMPORTANCE OF PHASE 1 EVALUATION FACTORS 
 
The evaluation factors in Phase 1 and their relative importance are listed in Table 1 in Paragraph 2.2 above.  
The subfactors within each factor are listed in descending order of importance.  

4.2 RELATIVE IMPORTANCE OF PHASE 2 EVALUATION FACTORS  
 
The evaluation factors in Phase 2 and their relative importance are listed in Table 2 in Paragraph 2.3 above.  
The subfactors within each factor are listed in descending order of importance.    

4.3 RELATIVE IMPORTANCE OF VOLUMES  
 
In the overall best value analysis, the technical factors in Volume I and Volume II are o f approximately 
equal importance.  When combined, the technical ratings in Volume I and II are of approximately equal 
importance to the price factors in Volume III.  

5 SUBMITTALS & EVALUATION 
 
Requirements stated in the solicitation are considered to be minimum requirements except where maximum 
sizes are identified.  A more favorable evaluation rating may be given for exceeding the minimum 
requirements (within identified limits).  A low evaluation rating for any factor, or combination of different 
factors, may cause the proposal to be evaluated unsatisfactorily.  

5.1 PHASE 1 SUBMITTALS & EVALUATION 
 
In Phase 1, Offerors will submit one binder labeled as Volume I with tabs separating the factors shown 
below. All required information for each identified factor must be contained within that specified Tab. 
 

5.1.1 TAB 1 CONTRACTUAL DOCUMENTS – SUBMITTAL REQUIREMENTS 
 

Documents submitted under Tab 1 CONTRACTUAL DOCUMENTS will consist of the following 
sections: 

 
a) COVER LETTER : The Offeror will submit a cover letter containing: 

 
(1) Solicitation number. 
(2) Name, address, e-mail, and telephone and facsimile numbers of the Offeror. 
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(3) Names, titles, e-mail, and telephone and facsimile numbers of persons authorized to 
negotiate on the Offeror’s behalf with the Government in connection with this solicitation. 

(4) Name, title, and signature of the person authorized to sign the proposal. 
(5) A statement specifying agreement with all terms, conditions provisions included in 

the solicitation. 
(6) Acknowledgement of all amendments to the solicitation (if applicable). 

 
b) SECTION 00600 “REPRESENTATIONS, CERTIFICATIONS, AND OTHER 

STATEMENTS OF OFFERORS” 
 
Offers shall submit a Section 00600 completed as appropriate. 
 

c)   BONDING 
 

(1) The Offeror shall submit a signed statement from its proposed surety identifying the 
Offeror’s maximum bonding capacity under the proposed contract.  The successful Offeror will be required 
to submit performance and payment bonds for 100% of the task order amount immediately after award of 
individual task orders.  For information purposes, the largest task order awarded under this contract is 
estimated to be approximately $40 million.  See also Section 00700, PERFORMANCE AND PAYMENT 
BONDS and Section 00800, Paragraph 1.4.3, TASK ORDERS.  Note: DO NOT SUBMIT ACTUAL 
PERFORMANCE AND PAYMENT BONDS WITH THIS PROPOSAL.  

 
(2) The Offeror shall explain how it will maintain sufficient bonding capacity with 

overlapping task orders occurring.  It is anticipated that task orders will be issued on an annual basis.  
Depending on the Offeror’s completion schedules that may range up to 18 months, task orders and bonding 
capacity between years will likely overlap.  See also Section 00110, Paragraph 5.1.7 PROGRAM 
MANAGEMENT PLAN. 

5.1.2 TAB 1 CONTRACTUAL DOCUMENTS – EVALUATION 

 
Tab 1 CONTRACTUAL DOCUMENTS is not part  of the SSB evaluation, but rather will used in 
evaluating the Offeror’s conformance to the solicitation, and eligibility for award.  Based on the 
information submitted, the Offeror will be either evaluated as ACCEPTABLE OR UNACCEPTABLE.  
Proposals that are evaluated as UNACCEPTABLE will not be evaluated further.  Tab 1 CONTRACTUAL 
DOCUMENTS will be evaluated as follows: 
 

a) COVER LETTER 
 
The cover letter will be evaluated to ensure the Offeror acknowledges solicitation amendments.  Otherwise, 
the cover letter provides information on the Offeror. 
 

b) SECTION 00600 “REPRESENTATIONS, CERTIFICATIONS, AND OTHER 
STATEMENTS OF OFFERORS” 
 
Section 00600 will be evaluated to determine the Offeror’s business classification and other information 
based on answers to representations, certifications, and other statements included in the solicitation. 
 

c) BONDING 
 
The Offeror must be capable of obtaining a minimum of $40 million in bonding capacity to be considered 
for award.  To be considered for award, the Offeror must identify how it will maintain sufficient bonding 
capacity assuming overlapping task orders. 
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5.1.3 TAB 2 EXPERIENCE (CONSTRUCTION & DESIGN) – SUBMITTAL REQUIREMENTS 

 
Tab 2 EXPERIENCE (CONSTRUCTION & DESIGN) consists of two sub-factors: Construction 
Experience and Design Experience.   
 

a) CONSTRUCTION EXPERIENCE 
 
For Construction Experience, the Offeror will submit information on three separate areas: 1) Experience on 
Similar Housing Projects, 2) Design-Build construction experience, and 3) Similar Climate Construction 
experience.  The Offeror should submit up to four (4) project examples for each experience area 
constructed within the past five (5) years.  Only those projects for which the Offeror or a primary teaming 
partner was the Prime Contractor should be submitted.  The projects selected should clearly demonstrate the 
construction capabilities of the Offeror.  Project examples that show more than one area of experience may 
be listed as a qualified project under each applicable area of experience.  The Offeror must clearly identify 
for which experience area(s) each project example pertains (e.g., Project A may qualify and be listed for 
similar housing project, design-build, and similar climate while Project B may qualify and be listed only for 
similar housing project; etc.).  Projects submitted for experience must be 80% complete at the time of 
proposal submission to be considered. 
 

(1) Similar Housing Project Construction: Similar Housing Project examples should 
include residential family housing of single, duplex, tri-plex, and four-plex size.  Similar housing project 
examples should have a dollar value greater than $10 million and have been constructed within the past five 
(5) years.  Project examples should include units that range from two to four bedrooms.  Examples should 
include a range of quality such that might be commensurate with the range between junior non-commission 
officer housing to senior officer housing.   Note:  Offerors should provide an additional page under this 
subfactor that includes historical floor plans and possibly front elevations for the project reported. 
 

(2) Design-Build Construction: Project examples should show experience on Design-
Build projects.   
 

(3) Similar Climate Construction: Project examples should include Similar Climate 
construction experience performed in specific locations sharing similar climatic conditions to those of 
Whiteman AFB, MO.   
 
Project examples given for each area of experience are to be provided in the format provided (may be 
edited as a Microsoft WORD file, location is on CD-ROM in folder “guides,” file name is 
“experience.doc.” Edit and print as many as needed for completion of TAB 2 Experience.)  An electronic 
copy of this format is provided with the CD-ROM and on the web.  In addition to this page offerors may 
add one more page of information such as pictures or written information/awards, etc., about the project if 
desired, except that for housing project construction one additional page is allowed (see note above). As 
shown on the format provided, each example should include: a description of the project and the area or 
experience the project demonstrates; construction contract award amount (estimated or actual); final 
construction cost (if applicable); location; date when the project was started; original contract finish date 
and actual finish date (if finished). All examples should also contain the name, address, and telephone and 
fax number of a representative of the customer (as well as one alternate individual affiliated with your firm) 
familiar with the Offeror’s experience on the project that can verify the experience cited. 
 

b) DESIGN EXPERIENCE 
 
For Design Experience, the Offeror will submit information on four separate areas: 1) Experience on 
Similar Housing Projects, 2) Design-Build Experience, 3) Military Construction (MILCON) Design 
Experience and 4) Similar Climate Design Experience.  The Offeror may submit up to four (4) project 
examples for each experience area designed within the past five (5) years.  Only those projects for which the 
Offeror or a primary teaming partner performed the actual design effort should be submitted.  Project 
examples that show more than one area of experience may be listed as a qualified project under each 
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applicable area of experience.  The Offeror must clearly identify for which experience area(s) each project 
example pertains (e.g., Project A may qualify and be listed for similar housing projects, design-build, 
MILCON, and similar climate while Project B may qualify and be listed only for similar housing projects; 
etc.).   Projects submitted for experience must be 80% complete at the time of proposal submission to be 
considered. 
 

(1) Similar Housing Projects: Similar Housing Projects include residential family housing 
of single, duplex, tri-plex, and four-plex size.  Similar housing project examples should have a dollar value 
greater than $10 million and have been constructed within the past five (5) years.  Project examples should 
include units that range from two to four bedrooms.  Examples should include a range of quality such that 
might be commensurate with the range between junior non-commission officer housing to senior officer 
housing.   Note:  Offerors should provide an additional page under this subfactor that includes historical 
floor plans and possibly front elevations for the project reported. 
 

(2) Design Build: Project examples should show experience on Design-Build Projects. 
 

(3) Military Construction (MILCON) Design: Project examples should indicate Military 
Construction (MILCON) design experience. Military Construction design experience is  considered to be 
experience on those projects constructed on and for military installations.  An Offeror may submit project 
examples from Federal, State, or Local Government projects of similar construction design experience as a 
substitute. 
 

(4) Similar Climate Design: Project examples should include Similar Climate design 
experience in specific locations sharing similar climatic conditions to those of Whiteman AFB, MO.  
 
Project examples given for each area of experience are to be provided in the format provided (may be 
edited as a Microsoft WORD file, location is on CD-ROM in folder “guides,” file name is 
“experience.doc.” Edit and print as many as needed for completion of TAB 2 Experience.)  An electronic 
copy of this format is provided with the CD-ROM and on the web.  In addition to this page offerors may 
add one more page of information such as pictures or written information/awards, etc., about the project if 
desired, except that for housing project construction one additional page is allowed (see note above). As 
shown on the format provided, each example should include: a description of the project and the area or 
experience the project demonstrates; construction contract award amount (estimated or actual); final 
construction cost (if applicable); location; date when the project was started; original contract finish date 
and actual finish date (if finished).  All examples should also contain the name, address, and telephone and 
fax number of a representative of the customer (as well as one alternate individual affiliated with your firm) 
familiar with the Offeror’s experience on the project that can verify the experience cited.  
 

5.1.4 TAB 2 EXPERIENCE (CONSTRUCTION & DESIGN) – EVALUATION 
 
Tab 2 EXPERIENCE (CONSTRUCTION & DESIGN) contains two subfactors that are l isted in 
descending order of importance: Construction Experience and Design Experience.  Experience of primary 
teaming partners will be recognized and evaluated in the same manner as Experience of the Offeror.  Tab 2 
EXPERIENCE (CONSTRUCTION & DESIGN) will be evaluated as follows: 
 

a) CONSTRUCTION EXPERIENCE 
 
For Construction Experience, the Offeror will be evaluated on four separate areas, listed in descending 
order of importance: 1) Experience on Similar Housing Projects, 2) Design-Build Construction Experience, 
3) Military Construction (MILCON) Experience and 4) Similar Climate Construction Experience. 
 

(1) Similar Housing Project Construction: A proposal offering Similar Housing Project 
experience through project examples under the prescribed parameters of the solicitation may be evaluated 
more favorably than those that demonstrate the experience on other type project(s).  Offerors may be 
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evaluated more favorably based on: (i) a larger number of similar projects (not to exceed four); (ii) more 
recent projects; or (iii) projects with a dollar value over $10 million.   
 

(2) Design-Build Construction: A proposal offering Design-Build experience under the 
parameters of this solicitation may be evaluated more favorably than those that demonstrate the experience 
on other type project(s).  Offerors may be evaluated more favorably based on: (i) a larger number of similar 
projects (not to exceed four); (ii) more recent projects; or (iii) work done in conjunction with members of 
the proposed design-build team. 
 

(3) Similar Climate Construction: A proposal offering Similar Climate construction 
experience under the parameters of this solicitation may be evaluated more favorably than those that 
demonstrate the experience on other type project(s).  Offerors may be evaluated more favorably based on: 
(i) a larger number of similar projects (not to exceed four); (ii) more recent projects; or (iii) projects 
completed in harsher climate conditions.   
 

b) DESIGN EXPERIENCE   
 
For Design Experience, the Offeror will be evaluated on four separate areas, listed in descending order of 
importance: 1) Experience on Similar Housing Projects, 2) Design-Build Experience, 3) Military 
Construction (MILCON) Design Experience and 4) Similar Climate Design Experience. 
 

(1) Similar Housing Projects: A proposal offering Similar Housing Project experience 
through project examples under the prescribed parameters of this solicitation may be evaluated more 
favorably than those that demonstrate the experience on other type project(s).  Offerors may be evaluated 
more favorably based on: (i) a larger number of similar projects (not to exceed four); (ii) more recent 
projects; or (iii) projects with a dollar value over $10 million.   
 

(2) Design-Build: A proposal offering Design-Build experience through project 
examples under the prescribed parameters of this solicitation may be evaluated more favorably than those 
that demonstrate the experience on other type project(s).  Offerors may be evaluated more favorably based 
on: (i) a larger number of similar projects (not to exceed four);  (ii) more recent projects; or (iii) work done 
in conjunction with members of the proposed design team. 
 

(3) Military Construction (MILCON) Design: A proposal offering MILCON design 
experience under the parameters of this solicitation may be evaluated more favorably than those that 
demonstrate the experience on other type project(s).  Offerors may be evaluated more favorably based on: 
(i) a larger number of similar projects (not to exceed four); (ii) more recent projects; or (iii) MILCON 
experience rather than Federal, State, or Local Government experience.   
 

(4) Similar Climate Design: A proposal offering Similar Climate experience under the 
parameters of this solicitation may be evaluated more favorably than those that demonstrate the experience 
on other type project(s).  Offerors may be evaluated more favorably based on: (i) a larger number of similar 
projects (not to exceed four); (ii) more recent projects; or (iii) projects completed in harsher climate 
conditions.   

5.1.5 TAB 3 PAST PERFORMANCE (CONSTRUCTION & DESIGN) – SUBMITTAL 
REQUIREMENTS 

 
Tab 3 PAST PERFORMANCE (CONSTRUCTION & DESIGN) consists of two subfactors: Construction 
Past Performance and Design Past Performance. 
 

a) CONSTRUCTION PAST PERFORMANCE 
 
Submit past performance information ratings for the past five (5) years on projects identified in Tab 2A 
CONSTRUCTION EXPERIENCE.  Submit all Construction Contractor Appraisal Support System 
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(CCASS) Performance Evaluations received on DOD Government projects within the last 5 years.  Copies 
of records contained in the Corps of Engineers CCASS Database may be requested by fax on company 
letterhead at the following telefax number: (503) 808-4596.  For each project constructed for Private 
Industry, [or is otherwise without a CCASS appraisal] provide a completed Performance Summary Sheet 
for each applicable project within the last 5 years.  A blank copy of the Performance Summary Sheet 
(Construction) is attached to this section (may be edited as a Microsoft WORD file, location is on CD-
ROM in folder “guides,” file name is “pastperf.doc.” Edit and print as many as needed for completion of 
TAB 3 Past Performance.)   This form must be completed by an owner or owner’s representative and sent 
directly by the owner or owner’s representative to the USACE Contracting Activity at the address shown in 
Block 8 of Standard Form 1442.  All past performance information must be submitted by the proposal due 
date in order to be considered. The Government reserves the right to contact the evaluator on previous 
Government or Private Sector work to verify the Offeror’s construction performance.    
 

b) DESIGN PAST PERFORMANCE  
 
Submit past performance information ratings for the past five (5) years on projects identified in Tab 2B 
DESIGN EXPERIENCE.  Submit all Architect-Engineer Contract Administration Support System (ACASS) 
Performance Evaluations received on DOD Government design projects within the last 5 years.  Copies of 
records contained in the Corps of Engineers ACASS Database may be requested by fax on company 
letterhead at the following telefax number: (503) 808-4596.  For each project designed for Private Industry, 
[or is otherwise without a ACASS appraisal] provide a completed Performance Summary Sheet for each 
applicable project within the last 5 years.  A blank copy of the Performance Summary Sheet (Design) is 
attached to this section (may be edited as a Microsoft WORD file, location is on CD-ROM in folder 
“guides,” file name is “pastperf.doc.” Edit and print as many as needed for completion of TAB 3 Past 
Performance.)   This form must be completed by an owner or owner’s representative and sent directly by 
the owner or owner’s representative to the USACE Contracting Activity at the address shown in Block 8 of 
Standard Form 1442. All past performance information must be submitted by the proposal due date in order 
to be considered.  The Government reserves the right to contact the evaluator on previous Government or 
Private Sector work to verify the Offeror’s design performance.       
 

5.1.6 TAB 3  PAST PERFORMANCE (CONSTRUCTION & DESIGN) – EVALUATION 

 
Tab 3 PAST PERFORMANCE (CONSTRUCTION & DESIGN) contains two subfactors that are listed in 
descending order of importance: Construction Past Performance and Design Past Performance.  Past 
Performance of primary teaming partners will be recognized and evaluated in the same manner as Past 
Performance of the Offeror.  Tab 3 PAST PERFORMANCE (CONSTRUCTION & DESIGN) will be 
evaluated as follows: 
 

a) CONSTRUCTION PAST PERFORMANCE   
 
Past Performance ratings received on prior DOD Government work and projects completed for Private 
Industry will be evaluated. Higher evaluation ratings may be awarded for Exceptional evaluations.  In 
descending order, lower ratings may be given to evaluations of Above Average, Average, Marginal, and 
Unacceptable.  If an Offeror has no past performance evaluations within the CCASS database or Performance 
Summary sheets included in the proposal, a neutral rating will be awarded.  The Government reserves the 
right to contact the evaluators of either the CCASS Rating or the Performance Summary Sheets submitted.  
The Government also reserves the right, but is not obligated, to query any Government agencies, databases, 
and publications for information such as performance evaluations, debarment, terminations, and litigation 
for evaluation purposes. 
 

b) DESIGN PAST PERFORMANCE 
 
Past Performance ratings received on prior DOD Government work and projects completed for Private 
Industry will be evaluated. Higher evaluation ratings may be awarded for Exceptional evaluations.  In 
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descending order, lower ratings may be given to evaluations of Above Average, Average, Marginal, and 
Unacceptable.  If an Offeror has no past performance evaluations within the ACASS database or Performance 
Summary sheets included in the proposal, a neutral rating will be awarded.  The Government reserves the 
right to contact the evaluators of either the ACASS Rating or the Performance Summary Sheets submitted.  
The Government also reserves the right, but is not obligated, to query any Government agencies, databases, 
and publications for information such as performance evaluations, debarment, terminations, and litigation 
for evaluation purposes. 
 

c) NO RELEVANT PAST PERFORMANCE INFORMATION 
 
In accordance with FAR 15.305, a neutral rating will be assigned to an Offeror without a record of relevant 
past performance or for whom information on past performance is not available.  However, an Offeror may 
submit and be evaluated on past performance information regarding predecessor companies, key personnel 
who have relevant experience, or subcontractors that will perform major or critical aspects of the 
requirement when such information is relevant to the instant acquisition. 
 

d) ADVERSE PAST PERFORMANCE INFORMATION 
 
In accordance with FAR 15.306, the Government may initiate exchanges with an Offeror to clarify adverse 
past performance information when the Offeror has not previously had an opportunity to comment.  Since 
discussions are not intended to occur in Phase 1, the Government may accomplish exchanges through 
clarifications prior to selecting the most highly qualified firms to submit proposals in Phase 2.   

5.1.7 TAB 4 PROGRAM MANAGEMENT PLAN – SUBMITTAL REQUIREMENTS 
 
The Offeror should provide a comprehensive Program Management Plan detailing the overall management 
approach to this entire Housing Program (FY 03 – FY 10).  The Program Management Plan should clearly 
indicate how the Offeror has the ability to deliver quality housing units under the following constraints: 
 

• 12 to 18 Month Construction Schedule. 
• Task Orders issued annually. 
• 80 - 170 housing units to be constructed per task order. 
• Working with the Base Housing Office to vacate existing units and turnover of finished units 

in a systematic method. 
• Limitations of available local labor forces. 
• Quality control procedures. 
• Phased prototype (Model) construction 
• Phased turnover of finished (accepted) housing units.   

 

5.1.8 TAB 4 PROGRAM MANAGEMENT PLAN – EVALUATION 
 
The Program Management Plan will be evaluated for inclusion of all tasks identified in the Program 
Management Plan submittal paragraph above.  The requirements specified in the solicitation are considered 
to be minimum requirements.  A more favorable evaluation rating may be given for exceeding the 
minimum requirements.  The quality of the Offeror’s plan to deliver a quality product under the constraints 
listed will be evaluated.  Higher evaluation ratings can be achieved with a thoroughly explained Program 
Management Plan that illustrated that the Offeror has a firm understanding of the scope and complexity of 
this housing program.   

5.1.9 TAB 5 PERSONNEL – SUBMITTAL REQUIREMENTS 
 
Tab 5 PERSONNEL consists of three subfactors: Construction Personnel, Design Personnel, and Other 
Professional Personnel.  Résumés should be submitted in the following format. 
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Name/Title 
 

 

Proposed Duties & Functions 
 

 

Firm Affiliation/Years Affiliated 
 

 

Years of Experience (performing proposed 
duties & functions) 

 

Education: 
Degree 
Year 
Specialization 

 

Active Registrations and/or 
Professional/Technical Certifications/Licenses 

 

Specific Qualifications 
 

 

List of Relevant Projects Including:  
Title 
Description 
Type (D-B, Construction, etc.) 
Dollar Value 
Year Complete 
Duties/Functions 

 

 
a) CONSTRUCTION PERSONNEL 

 
The Offeror should submit the names and résumés for key construction personnel that will be assigned to 
this project.  In addition, the Offeror will provide a summary of the duties and responsibilities of these 
individuals, which clearly indicates separate duties and responsibilities for each of the individuals.  As a 
minimum, this subfactor should include data on the following personnel: 
 

(1) Project Superintendent: The Project Superintendent should be a graduate engineer or 
experienced construction person and have at least 5 years experience in related work on housing projects 
similar to this project. 
 

(2) Project Manager: The Project Manager should be a degreed or registered engineer, 
architect or graduate construction or engineering manager and have at least 5 years experience in related 
work on housing projects similar to this project. 
 

(3) CQC System Manager: The Contractor Quality Control (CQC) Manager should be a 
graduate engineer or an experienced construction person with a minimum of 5 years experience as a CQC 
in related work on housing projects similar to this project. 
 
The proposal should clearly present the credentials of each person, and shall show that each meets the 
requirements listed above.  Résumés should include examples of project experience and educational 
qualifications.  Résumés should list projects, identified in the subfactor CONSTRUCTION EXPERIENCE 
(Tab 2) above, that show previous construction team working relationships among key personnel.   
 

b) DESIGN PERSONNEL 
 
The Offeror should submit the résumés on lead and support design personnel who will work on this project.  
Key personnel should have their respective professional registrations and experience in design of similar 
housing projects.  Résumés should list projects, identified in the subfactor DESIGN EXPERIENCE (Tab 2) 
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above, that show previous design team working relationships among key personnel.  The Design Team 
should include separate individuals for the following disciplines: 
 

(1) Project Manager (registered Architect or Engineer);  

(2) Registered Architect proficient with LEED Green Building Rating Systems and its 
building practices, technologies, policies and standards developed by the U.S. Green Building Council;  

(3) Registered Structural Engineer;  

(4) Registered Mechanical Engineer;  

(5) Registered Fire Protection Engineer (FPE);  

(6) Certified Interior Designer;  

(7) Registered Electrical Engineer;  

(8) Registered Civil Engineer; and 

(9) Registered Landscape Architect  

 
If, because of reasons beyond the control of the design team, the named individuals are not able to fulfill 
this obligation, replacement personnel with similar education and experience shall be presented to the 
Contracting Officer for acceptance. 
 

c) OTHER PROFESSIONAL PERSONNEL 
 
The Offeror should submit the names and résumés for key professional personnel that are to be utilized 
under this contract and in place for the first Task Order. See also Section 00800, Paragraph 1.4.4 TASK 
ORDERS FOR PROFESSIONAL SERVICES.  Résumés should list projects, identified in the factor 
EXPERIENCE (Tab 2) above, that show previous working relationships among key personnel.  As a 
minimum, this subfactor should include data on the following personnel: 
 

(1) Surveyor: The Surveyor should be state board licensed in the State of Missouri and 
have at least 5 years experience in the field of surveying. Surveyor should have all software required to 
meet project needs. 

 
(2) Community Planner: The Community Planner should have at least 5 years experience 

in site planning, and development of land use plans for subdivisions or planned communities. 
 
(3) GIS/Mapping Coordinator: The GIS/Mapping Coordinator should have 5 years 

experience as a Coordinator and at least 3 years experience in software usage and database management.  
 

(4) Lead CADD Technician: The Lead CADD Technician should have an Associates 
Degree in the Applied Science of CADD Drafting and have at least 5 years of CADD drafting experience.  

 
(5) Geologist/Geotechnical Engineer: The Geologist/Geotechnical Engineer should be a 

licensed geologist or registered professional engineer and have at least 5 years experience in soil borings 
and soil classification. 
 
The Contractor shall have the capability to provide geotechnical support, including but not limited to the 
performance of both in-situ drilling/back hoe operations for geotechnical and chemical laboratory soil 
testing and analyses to determine chemical and physical soil characteristics.  The Contractor or 
subcontractor shall be able to interpret the results of such testing and analyses; utilize the results as a basis 
for ensuring the remedial system is designed, constructed, operated and maintained properly; and determine 
the effectiveness of the remedial system in accordance with the original design.  The geological 
requirements related to the remedial action will be described in each individual Task Order. 
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(6) Asbestos/Lead Paint Sampling Technician: The Asbestos/Lead Paint Sampling 

Technician shall be an OSHA Certified competent person with at least 2 years experience of on-the-job 
asbestos/lead paint sampling experience. 
 

(7) Certified Industrial Hygienist (CIH): The CIH shall be certified by the American 
Board of Industrial Hygiene with a minimum of a 4-year college degree in a related field from an 
accredited postsecondary institution and a minimum of five years working experience in:  
 

Air monitoring techniques and in development of respiratory protection. 
 

Personal protective equipment programs  for working in potentially toxic atmospheres and 
confined spaces.  

 
Working knowledge of applicable federal, state, and local occupational safety and health 
regulations.   

 

5.1.10 TAB 5 PERSONNEL– EVALUATION 
 
Tab 5 PERSONNEL contains three subfactors that are listed in descending order of importance: 
Construction Personnel, Design Personnel, and Other Professional Personnel.  Personnel of primary 
teaming partners will be recognized and evaluated in the same manner as Personnel of the Offeror.  Tab 5 
PERSONNEL will be evaluated as follows: 
 

a) CONSTRUCTION PERSONNEL 
 
Experience on similar housing projects, education, responsibilities/duties, and years of experience will be 
evaluated for the key construction personnel identified.  Offerors with key construction personnel with 
prior experience on military housing construction projects and/or completion of design-build housing 
projects may receive a more favorable evaluation. 
 

b) DESIGN PERSONNEL 
 
Experience on similar housing projects, education, professional certification/registration, 
responsibilities/duties, and years of experience will be evaluated for the key design personnel identified.  
Offerors with key design personnel with prior experience on military housing design projects and/or 
completion of design-build housing projects may receive a more favorable evaluation. 
 

c) OTHER PROFESSIONAL PERSONNEL 
 
Experience, education, professional certification/registration, responsibilities/duties, and years of 
experience will be evaluated for the key professional personnel identified.  Offerors with key professional 
personnel with prior experience on military projects and/or housing projects may receive a more favorable 
evaluation. 
 

5.1.11 TAB 6 PAST PERFORMANCE (UTILIZATION OF S MALL BUSINESS CONCERNS) – 
SUBMITTAL REQUIREMENTS   

 
a) SMALL BUSINESS 
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Only large business concerns must submit information for Tab 6 PAST PERFORMANCE (UTILIZATION 
OF SMALL BUSINESS CONCERNS).  Small business concerns should state their business size 
classification based on the NAICS code and size standard in Section 00100 of the solicitation. 
 

b) LARGE BUSINESS 
 
Only large business concerns must submit information for Tab 6 PAST PERFORMANCE (UTILIZATION 
OF SMALL BUSINESS CONCERNS).  Tab 6 PAST PERFORMANCE (UTILIZATION OF SMALL 
BUSINESS CONCERNS) will be evaluated to determine the Offeror’s past performance in meeting small 
business goals for the following small business classifications:  Small Business (SB), Small Disadvantaged 
Business (SDB), Women Owned Small Business (WOSB), HUBZone, and Severely Disabled Veteran 
Owned Small Business (SDVOSB).  The Offeror must submit data on its overall past performance in 
meeting small business goals on all Government contracts of a similar nature within the last 5 years 
containing FAR Clause 52.219-8, “Utilization of Small, Small Disadvantaged and Women-Owned Small 
Business Concerns” and FAR Clause 52.219-9, “Small, Small Disadvantaged and Women-Owned Small 
Business Subcontracting Plan.”  The data to be provided should account for each of the above small 
business classifications and include:  
 

(1) Client/Customer.  
(2) Contract/Identification Number.  
(3) Project Description.  
(4) Contract Amount.  
(5) Reference or Point of Contract (to include address and telephone number).  
(6) Official Documentation (Government contracts only) that may include:  

(i.) Evidence of compliance checks by Government agencies such as Small 
Business Administration, Defense Contract Audit Agency, or U.S. Army Corps of Engineers. 

(ii.) Standard Form 294 and Standard Form 295. 
(7) Other Relevant Documentation that may include citations, awards, letters of 

accommodation, etc. that demonstrate successful past performance in utilization of small business 
concerns. 
 

5.1.12 TAB 6 PAST PERFORMANCE (UTILIZATION OF S MALL BUSINESS CONCERNS) – 
EVALUATION 

 
a) SMALL BUSINESS  

 
In accordance with FAR 15.305, small business concerns will receive the highest evaluating rating under 
Tab 6 PAST PERFORMANCE (UTILIZATION OF SMALL BUSINESS CONCERNS). 
 

b) LARGE BUSINESS  
 
Offerors (only if a large business) will be formally evaluated under Tab 6 PAST PERFORMANCE 
(UTILIZATION OF SMALL BUSINESS CONCERNS) to determine the Offeror’s past performance in 
establishing and achieving realistic yet challenging goals on recent Government contracts of a similar 
nature.  Offeror’s who have recently established and achieved higher goals will be evaluated more 
favorably. 
 

c) NO RELEVANT PAST PERFORMANCE INFORMATION  
 
In accordance with FAR 15.305, a neutral rating will be assigned to an Offeror (only if a large business) 
without a record of relevant past performance or for whom information on past performance is not 
available.  However, an Offeror may submit and be evaluated on past performance information regarding 
predecessor companies or subcontractors that will perform major or critical aspects of the requirement 
when such information is relevant to the instant acquisition. 
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d) ADVERSE PAST PERFORMANCE INFORMATION  

 
In accordance with FAR 15.306, the Government may initiate exchanges with an Offeror to clarify adverse 
past performance information when the Offeror has not previously had an opportunity to comment.  Since 
discussions will not occur in Phase 1, the Government may accomplish these exchanges through 
clarifications prior to selecting the most highly qualified firms to submit proposals in Phase 2.   

5.2 PHASE 2 SUBMITTALS & EVALUATION 
 
In Phase 2, Offerors will submit two binders labeled as Volume II and Volume III with tabs separating the 
factors shown below.  All required information for each identified factor must be contained within that 
specified Tab.  
: 

5.2.1 TAB 7 HOUSING UNIT CONCEPT DESIGN - SUBMITTAL REQUIREMENTS  
 
Tab 7 HOUSING UNIT CONCEPT DESIGN consists of two subfactors: Housing Unit Design and 
Supporting Data Housing Unit Design.   
 

a) HOUSING UNIT DESIGN 
 

(1) Architectural Design Narrative.  Provide a description of how the desired 
architectural character is achieved through the use of form, scale and proportion, and how materials are 
used to add pattern and definition to the design.   Discuss the sensory perception and recognition of the 
physical elements as they are experienced sequentially in time as one approaches, enters, and moves 
through the order of spaces within the housing unit.   Briefly discuss the functioning of activities within the 
housing unit spaces and the qualities of light, view and acoustics. 
 

(2) Architectural Design Drawings.   
  

(i.) Architectural Floor Plans – Provide overall dimensions, room dimensions 
and areas, equipment and fixtures, include door swings and typical furniture arrangements, identify types of 
materials and show all columns, partitions, openings, and roof overhangs. 
  

(ii.) Exterior Elevations - Provide drawings to present design intent, identify 
exterior materials and show proposed detailing.   Indicate door and window sizes and configurations, 
porches, decks and exterior steps.   Provide major horizontal and vertical dimensions.   
 

(iii.) Building Section – Provide a building section of the offeror’s choice that will 
illustrate the vertical relationship of all major building components, walls, floors, ceiling and roofs.  
Identify materials and show foundations, porches and decks as applicable.  Explain how this section is 
either typical of all proposed family housing units or how other models may be different from the section 
shown.   
 

(iv.) Wall Section - Provide a typical wall section showing foundation, wall 
composition, and floor and roof system.  Identify materials, finishes, thermal insulation and vapor 
protection.   
 

(v.) Finish and Equipment Schedules - Provide interior finish schedule, door and 
window schedules. Include ceiling heights on the interior finish schedule.  
 

(i.) Provide layout of equipment as proposed for the mechanical room.   
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(ii.) Use Net Floor Area Calculation Worksheet, and Kitchen Cabinet Size 
Calculation Worksheet, attached to this Section, in your proposal to support compliance with RFP criteria.  
(May be edited as a Microsoft WORD file, location is on CD-ROM in folder “Guides,” file name is 
“supporting data.doc.”  Edit and print as many as needed for completion of TQAB 7a Housing Unit 
Design.)  NOTE:  THIS WORKSHEET WILL CHANGE DUE TO NEW CRITERA AND WILL BE 
REISSUED WITH THE TECHNICAL DATA FOR PHASE 2 
 

(3) Color Boards.  Color boards are to depict exterior and interior materials, finishes, 
and colors.  Color board submittal is to be bound in a standard, letter-size binder. 
 

b) SUPPORTING DATA HOUSING UNIT DESIGN 
 
Product Literature.  The Offeror should fill out and submit the attached form titled: Construction Materials, 
Products, Equipment, and Systems to indicate specific make and model of the proposed materials, products, 
equipment, and systems. (May be edited as a Microsoft WORD file, location is on CD-ROM in folder 
“Guides,” file name is “stdform.doc.”  Edit and print as many as needed for completion of TQAB 7a 
Housing Unit Design.) In addition, the Offeror should provide product literature for all items listed in this 
attached form including manufacturer’s descriptive literature, technical data, performance charts and 
curves, catalog cuts, etc.  The technical data proposed should meet the specific requirements contained in 
this solicitation.  
 

(1) Betterments.  The Offeror shall identify on this form all proposed Betterments 
(materials, products, equipment, systems, etc) that exceed the basic requirements of the solicitation.  This 
includes consideration of the items listed in the attached form and any other items furnished as part of the 
construction and delivery of the housing units.  Any betterment included in the Offeror's proposal that is 
applicable to housing units shall be applicable for all the housing units.  See Section 01000, Part 1 for list 
and priority of betterments. 
 

(2) Deviations.  The Offeror shall provide a list of all other deviations, deemed 
necessary by the Offeror, to achieve cost limitations, meet statutory requirements, and/or are mandatory 
due to technical flaws in the solicitation (i.e. performance, structural integrity, safety, maintainability, 
applicable code requirements, etc) in order to deliver the intended basic requirements of the solicitation.  
Each deviation shall include an explanation of why the Offeror believes the deviation is necessary. 
 

(3) Recovered Materials.  Include information on the use of EPA designated items 
composed of recovered (recycled) materials.  Indicate specific material and equipment being proposed by 
highlighting model numbers and specific types and grades of materials on the manufacturer’s catalog cut / 
literature.  Recovered Materials should be used to the maximum extent practicable.  Practicable being 
defined (per 40 CFR CH.1, 247.3) as capable of being used consistent with (a) performance in accordance 
with applicable specifications, and (b) availability at a reasonable price, availability within a reasonable 
period of time, and maintenance of a satisfactory level of competition.   Provide a list of materials proposed 
on this project. 

5.2.2 TAB 7 HOUSING UNIT CONCEPT DESIGN – EVALUATION  

 
Tab 7 HOUSING UNIT CONCEPT DESIGN contains two subfactors that are listed in descending order of 
importance: Housing Unit Design and Supporting Data Housing Unit Design. Tab 7 HOUSING UNIT 
CONCEPT DESIGN will be evaluated as follows: 
 

a) HOUSING UNIT DESIGN  
 

(1) Exterior Architectural Design.   This part of the evaluation assesses the degree to 
which the proposed buildings provide the appearance of the desired architecture style.   Consideration will 
be given to the use of form, scale and proportion, and materials to order relationships among the building’s 
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elements to achieve the desired character and individuality.  Also, consideration will be given to how the 
detailing of materials complements the design and adds to the visual interest and appeal of the building.   
 

(2) Interior Architectural Design.  This part of the evaluation assesses the elements of 
planning and des igning the family housing unit interiors.  Consideration will be given to the livability, 
flexibility, functionality and individuality of the floor plans.  Also, consideration will be given to the 
overall sensory perception of the physical elements of the design including qualities of light, view and 
acoustics.   
 

(3) Net Floor Area and Kitchen Cabinet Size.  This part of the evaluation assesses the 
firm's preparation of the Calculation Worksheets (Net Floor Area and Kitchen Cabinet Size) for compliance 
with solicitation requirements. 
 

b) SUPPORTING DATA HOUSING UNIT DESIGN 
 

(1) Housing Unit Exterior Materials.  This part of the evaluation assesses the housing 
unit exterior construction materials and finishes.  
 

(2) Housing Unit Interior Materials.  This part of the evaluation assesses the housing 
unit interior construction materials and finishes. 
 

(3) Housing Unit Mechanical Systems.   This part of the evaluation assesses the housing 
unit mechanical systems including heating and air-conditioning, plumbing and ventilation. 
 

(4) Housing Unit Electrical Systems.   This part of the evaluation assesses the housing 
unit electrical systems including power, lighting and communications. 
 

(5) Appliances.  This part of the evaluation assesses the quality of all major appliances. 
 

(6) Percentage of Recovered Material.   Consideration will be given to the extent that the 
designated items are proposed for this project.  The more materials offered, the higher the rating assigned.   
 

(7) Betterments.  The Offeror will be evaluated on the priority and number of 
Betterments proposed.  The Government believes the solicitation requirements are technically sound, 
comply with all statutory requirements, and are awardable within the specified cost limitation.  Higher 
evaluations will be assigned based on the number and priority of Betterments proposed. See above 
paragraph 5.2.1, b) (2) on conditions and use of Betterments. 
 

(8) Deviations.  Deviations that, in the Government’s evaluation, negatively conflict 
with the solicitation requirements may be evaluated unfavorably or even result in rejection of the proposal 
as non-responsive. 
 

5.2.3 TAB 8 SITE CONCEPT DESIGN - SUBMITTAL REQUIREMENTS   

 
TAB 8, SITE CONCEPT DESIGN consists of three subfactors: Site Concept Design, Demolition Plan, and 
Supporting Data Site Design.   
 

a) SITE CONCEPT DESIGN 
 

(1) Site Analysis Narrative.  Provide a description of the basic site layout and the 
rationale behind the site design.  Address how the proposal accomplishes the Air Force neighborhood 
“Goal” through the five site development Objectives presented on page 25 of the Air Force Family Housing 
Guide, Chapter 3 - Neighborhood Design, paragraph Goals and Objectives (see Attachment I).  This should 
be a comprehensive look at the new housing neighborhood including the follow-on phase of development.   
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Also address environmental conditions, prevailing winds, solar effect, and the relationship of the site to the 
surrounding environment. 
 

(2) Site Concept Presentation Plan.  Practical and architecturally sound site layout drawn 
to scale based on the topographical information available from existing records provided by the 
Government and the known subsurface soil conditions.  Include, as a minimum, the proposed location of 
point of connection to existing utilities, location of utility corridors and location of connection points for 
extension of utilities into the follow-on phase of development, proposed storm drainage layout, roads, 
sidewalks, and landscape design including recreation/common areas, etc.  Indicate finish floor elevations 
and approximate site-finish contours.  The proposed site development for the follow-on phase of the work 
is to be conceptual in nature showing how the proposed roads, utility corridors, and recreation/common 
areas will serve the total new housing neighborhood development.   
  

b) DEMOLITION PLAN 
 
The Offeror should submit a comprehensive Demolition Plan that provides detailed information on the 
extent of demolition required and the procedures used to accomplish all demolition on the project site for 
the First Task Order.  The demolition plan should include information such as: (1) Description of the 
demolition procedures proposed, (2) Permits required, (3) Hazardous material (Asbestos & Lead Based 
Paint) removal methods and procedures, (4) Safety precautions taken, and (5) Equipment proposed to be 
used for demolition.  The intent of submitting a demolition plan in the proposal is to allow the timely start 
of demolition following Notice to Proceed to the awarded Offeror. 
 

c) SUPPORTING DATA SITE DESIGN  
 
Product Literature.  The Offeror should fill out and submit the attached form titled: Construction Materials, 
Products, Equipment, and Systems to indicate specific make and model of the proposed materials, products, 
equipment, and systems.  In addition, the Offeror should provide product literature for all items listed in 
this attached form including manufacturer’s descriptive literature, technical data, performance charts and 
curves, catalog cuts, etc.  The technical data proposed should meet the specific requirements contained in 
this solicitation.  
 

(1) Betterments.  The Offeror shall identify on this form all proposed Betterments 
(materials, products, equipment, systems, etc) that exceed the basic requirements of the solicitation.  This 
includes consideration of the items listed in the attached form and any other items furnished as part of the 
construction and delivery of the housing units.  Any betterment included in the Offeror's proposal that is 
applicable to housing units shall be applicable for all the housing units.  See Section 01000, Part 1 for list 
and priority of betterments. 
 

(2) Deviations.  The Offeror shall provide a list of all other deviations, deemed 
necessary by the Offeror, to achieve cost limitations, meet statutory requirements, and/or are mandatory 
due to technical flaws in the solicitation (i.e. performance, structural integrity, safety, maintainability, 
applicable code requirements, etc) in order to deliver the intended basic requirements of the solicitation.  
Each deviation shall include an explanation of why the Offeror believes the deviation is necessary. 
 

(3) Recovered Materials.  Include information on the use of EPA designated items 
composed of recovered (recycled) materials.  Indicate specific material and equipment being proposed by 
highlighting model numbers and specific types and grades of materials on the manufacturer’s catalog cut / 
literature.  Recovered Materials should be used to the maximum extent practicable.  Practicable being 
defined (per 40 CFR CH.1, 247.3) as capable of being used consistent with (a) performance in accordance 
with applicable specifications, and (b) availability at a reasonable price, availability within a reasonable 
period of time, and maintenance of a satisfactory level of competition.   Provide a list of materials proposed 
on this project. 



  DACA41-03-R-0002 
0001 

Page 42 of 220 
 

SECTION 00110 

5.2.4 TAB 8 SITE CONCEPT DESIGN - EVALUATION 

Tab 8 SITE CONCEPT DESIGN contains three subfactors that are listed in descending order of 
importance: Site Design, Demolition Plan, and Supporting Data Site Design. Tab 8 SITE CONCEPT 
DESIGN will be evaluated as follows:  
 

a) SITE CONCEPT DESIGN 
 

(1) Neighborhood Identity.  This part of the evaluation deals with how successfully the 
proposed family housing site design uses the principal of spatial “hierarchy” to create a sense of 
neighborhood identification for residents.  The evaluation will look at the use of open space, street layout 
and pedestrian circulation in relationship to individual homes, sub-neighborhoods and the neighborhood 
community. Consideration will be given to the following elements: 
 

(i.) Street layout: Vehicle circulation, turning movements at intersections, 
lighting, visual buffering, and integration of future housing development. 

(ii.) Pedestrian circulation and accessibility to recreation areas. 
(iii.) Emergency and service vehicle access: Provision for immediate and direct 

access, and adequate night lighting, for emergency vehicles and access for service vehicles.  This includes 
servicing the utilities located in the utility corridor as well as mail delivery and trash pickup. 

(iv.) Grading: Site development provisions for drainage solutions that retain 
storm water on site, provide adequate protection for living units and yards, and preventing ponding in 
common areas. 
 

(2) Landscaping.  Consideration will be given to the following elements: 
 

(i.) Creation of open spaces for recreation, privacy, set-backs, as well as the use 
of landscape to define these amenities, and buffers from noisy elements and the integration of these 
elements into the overall site plan which includes the follow-on phase of development. 

(ii.) All considerations of landscape design, location, size and quantity, 
appropriateness of planting selection, and proposed wind-break design. 
 

(3) Utilities.  This area of evaluation includes overall planning, layout, design and 
development of the site utility systems including the utility corridor.  It embraces consideration of 
flexibility, maintenance, and accessibility.  It includes evaluation of the design for the following systems: 
water distribution system; electrical system including site and street lighting, telephone and cable 
television; gas distribution system; and sanitary sewage system. 
 

b) DEMOLITION PLAN 
 
The Demolition Plan will be evaluated for inclusion of all tasks identified in the Demolition Plan submittal 
paragraph above.  Higher evaluation ratings can be achieved with a thoroughly exp lained Demolition Plan 
suitable for the scope and complexity of this housing project. 
 

c) SUPPORTING DATA SITE DESIGN  
 
Consideration will be given to the quality, durability and degree and frequency of maintenance required for 
the equipment and materials proposed for the project based on the following elements: 
 

(1) Site Equipment and Materials.  This part of the evaluation assesses the quality of 
materials proposed for the project site development including civil, electrical and landscaping.   
 

(2)  Percentage of Recovered Material.   Consideration will be given to the extent that 
the designated items are proposed for this project.  The more materials offered, the higher the rating 
assigned.   
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(3) Betterments.  The Offeror will be evaluated on the priority and number of 

Betterments proposed.  The Government believes the solicitation requirements are technically sound, 
comply with all statutory requirements, and are awardable within the specified cost limitation.  Higher 
evaluations will be assigned based on the number and priority of Betterments proposed. See above 
paragraph 5.2.3, c) (2) on conditions and use of Betterments. 
 

(4) Deviations.  Deviations that, in the Government’s evaluation, negatively conflict 
with the solicitation requirements may be evaluated unfavorably or even result in rejection of the proposal 
as non-responsive. 

5.2.5 TAB 9 PROJECT MANAGEMENT – SUBMITTAL REQUIREMENTS 
 
Tab 9 PROJECT MANAGEMENT consists of three subfactors: Project Management Plan, Project 
Schedule, and Safety & Health Record.   
 

a) PROJECT MANAGEMENT PLAN (PMP)   
 
The Offeror should provide a comprehensive Project Management Plan (PMP) developed specifically for 
the first task order of this contract.  The PMP should discuss the specific needs of the first task order 
including the management approach used to design, demo, construct, and turn-over of all housing units of 
the first task order within the proposed schedule.  The PMP should contain a detailed discussion on phased 
turn-over of the finished housing units and how it will be achieved within the proposed schedule.  The 
information in the PMP should make it clear that the Offeror has the ability to deliver a quality product and 
effectively manage the designers, consultants and subcontractors on the team, as well as the ability to 
coordinate all work throughout the design and construction phases.  The PMP shall include an explanation of 
the total project team management approach for both the design team and the construction team.  It shall 
include: management of firms included within the design t eam and construction team, specific quality control 
procedures used (including Quality Control procedures to be used to limit re-submittals, design errors, and 
poor coordination between the prime design firm and design consultant), schedule development, and methods 
to be utilized to adhere to the schedule.  In addition, it should address the acquisition of environmental permits 
in a timely fashion, safety, preparation and submission of As-Built documents, and contract closeout.  It 
should discuss how the design team will support the Offeror during construction and an organizational chart 
showing the inter-relationship of management and various team components, including the Corps of 
Engineers and the Air Force.  In addition, the PMP should address the relationship between designer and 
construction contractor and should clearly indicate an understanding of the design-build process.   
  

b) PROJECT SCHEDULE  
 
The Offeror should provide a project schedule for design, demolition, and construction work for the first 
task order.  The schedule should be prepared in the form of time-scaled (Gantt Chart) summary network 
diagram and graphically indicate sequences proposed to accomplish each general work operation including 
design, design reviews, demolition, construction, phased turn-over of accepted units, final clean-up of 
premises, and interactions and dependencies among the various activities. (Do not include a Network 
Analysis System (NAS) at this time.  A Network Analysis System will become a requirement after award. 
See Section 01320A PROJECT SCHEDULE).  The schedule should illustrate when finished units will be 
turned over in a phased manner.  The proposed project schedule should clearly indicate the total number of 
calendar days from Notice to Proceed proposed for task order performance.  The proposed completion time 
will become a contract requirement.  If the Offeror fails to complete the work within the time specified, the 
Offeror may be subject to liquidated damages (if applicable).   
 
The Offeror shall provide a verification statement that the Contractor has read the contract requirements and 
that the number of days includes all design time, Government review time of all design submittals, demolition 
time, and construction time necessary to complete the project.  The duration shall reflect the design and design 
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review requirements addressed in the Section 01332 SUBMITTALS DURING DESIGN.  Allow 20 calendar 
days review by Government (includes review conference) for each design submittal. 
 

b) HEALTH AND SAFETY RECORD  
 
The Offeror should submit OSHA Form 200 showing the incident rates (averaged over the past five years). 

5.2.6 TAB 9 PROJECT MANAGEMENT – EVALUATION  

 
Tab 9 PROJECT MANAGEMENT consists of three subfactors that are listed in descending order of 
importance: Project Management Plan, Project Schedule, and Safety & Health Record.  The requirements 
specified in the solicitation are considered to be minimum requirements.  A more favorable evaluation 
rating may be given for exceeding the minimum requirements.  Tab 9 PROJECT MANAGEMENT will be 
evaluated as follows: 
 

a) PROJECT MANAGEMENT PLAN (PMP)   
 
Project Management Plans will be evaluated for inclusion of all tasks identified in the Project Management 
Plan submittal paragraph above.  The quality of the Offeror’s plan to deliver a quality product and 
effectively manage the construction team and ability to effectively coordinate all work throughout the 
design and construction phase of this project will be evaluated.  Higher evaluation ratings can be achieved 
with a thoroughly explained Project Management Plan suitable for the scope and complexity of this 
housing project, and which addresses each of the following: 
 

• Management Approach   
• Sub-Contractor Management  
• Quality Control Procedures  
• Schedule development and adherence (Phased Turn-Over) 
• Organization Chart 
• Acquisition of Environmental Permits  
• Safety  
• Preparation and submission of As-Built documents  
• Contract closeout 

  
b) PROJECT SCHEDULE  

 
Schedules will be evaluated for inclusion of all tasks identified in the PROJECT SCHEDULE 

submittal paragraph above.  Offerors who propose and substantiate schedules that result in a period of 
performance of 18 months or less and illustrate a schedule of the phased turnover of finished units will 
receive a more favorable evaluation.  Shorter project schedules will be evaluated more favorably.  
Proposals that include unrealistic or unsupported schedules will be evaluated unfavorably. 
 

c) HEALTH AND SAFETY RECORD  
 
Offerors who have minimal health and safety incident rates will receive a more favorable evaluation.   

5.2.7 TAB 10 UTILIZATION OF SMALL BUSINESS CONCERNS – SUBMITTAL 
REQUIREMENTS 

 
a) DEFINITIONS 

 
(1) Small Business Concerns.  For the purpose of this section, small business concerns 

refer to Small Business, Small Disadvantaged Business, Women-Owned Small Business, HUBZone Small 
Business, and Service Disabled Veteran-Owned Small Businesses. 
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(2) Prime Contractor.  For the purpose of this section, a prime contractor refers to both 

large and small contractors.   
 

(3) Offeror.  For the purpose of this section, Offeror refers to both large and small 
contractors. 
 

(4) Floor.  Floor is the term the U.S. Army Corps of Engineers uses to replace goal. It 
represents the minimum level for small business performance. 
 

b) SMALL BUSINESS 
 
Only large business concerns must submit information for Tab 10 UTILIZATION OF SMALL BUSINESS 
CONCERNS.  Small business concerns should state their business size classification based on the NAICS 
code and size standard in Section 00100 of the solicitation. 
 

c) LARGE BUSINESS 
 
Only large business concerns must submit information for Tab 10 UTILIZATION OF SMALL BUSINESS 
CONCERNS, which consists of 5 subfactors: Subcontracting Floors, Mitigation Efforts, Utilization of 
Small Business Concerns, Description of Subcontracted Supplies and Services, and Acknowledgements.  
Offerors shall submit this information in the format of a Small Business Subcontracting Plan for the 
indefinite delivery contract in accordance with FAR Clause 52.219-9, “Small Business 
Subcontracting Plan.”  An editable template of a subcontracting plan in Microsoft Word format is 
included on the CD-ROM.  Offerors are cautioned that the template is generic and must be tailored 
significantly to comply with the submittal requirements of this solicitation. 
 
The Offeror (only if a large business) should demonstrate how it plans to identify, commit, and utilize 
Small Business (SB), Small Disadvantaged Business (SDB), Women-Owned Small Business (WOSB), 
HUBZone, and Severely Disabled Veteran-Owned Small Business (SDVOSB) concerns as team members, 
subcontractors and/or suppliers in the performance of the resultant contract of this solicitation.  It is the 
policy of the U.S. Army Corps of Engineers that small business concerns have the maximum practicable 
opportunity to participate meaningfully in contracts.  It is further the policy of the U.S. Army Corps of 
Engineers that Offerors (large business only) demonstrate the extent they plan to utilize small business 
concerns in any resultant contract and provide assurance in its offer that small business concerns will have 
maximum subcontracting opportunities.  The plan should clearly state factors that demonstrate a strong 
commitment to use small business concerns.   
 

(1) Subcontracting Floors: The Offeror (only if a large business) should develop and 
identify percentage floors based on planned subcontracting that is challenging yet realistic.  The following 
floors are considered reasonable and obtainable for the resulting contract: 

 
(i.) 57.2% of planned subcontracting dollars to be placed with all small business 

concerns. 
(ii.) 8.9% of planned subcontracting dollars to be placed with those small business 

concerns owned and controlled by socially and economically disadvantaged individuals. 
(iii.) 8.1% of planned subcontracting dollars to be place with women-owned small 

business concerns. 
(iv.) 3% of planned subcontracting dollars to be place with service-disabled veteran-

owned small business. 
(v.) 3% of planned subcontracting dollars to be place with HUBZone concerns. 

 
(2) Mitigation Efforts: The Offeror (only if a large business) should identify efforts that 

demonstrate its strategy to mitigate the effects of full and open competition on small business concerns.  
Specific examples of mitigation efforts via subcontracting include (but are not limited to):  



  DACA41-03-R-0002 
0001 

Page 46 of 220 
 

SECTION 00110 

(i.) Teaming with small businesses. 
(ii.) Utilization of the Small Business Administration "PRO-NET" web site to 

research small business concerns (www.pronet.sba.gov).  
(iii.) Exceed the small business subcontracting floors stated above in the subfactor 

for SUBCONTRACTING FLOORS.   
(iv.) Apply small business subcontracting goals toward actual dollars awarded 

rather than a percentage of subcontracting dollars. 
(v.) Ensure original small business team members have substantial 

subcontracting opportunities and preferences throughout the life  of the contract. 
(vi.) Assurances that all members of the Offeror’s team understand the rules, 

regulations and procedures governing the review of subcontracting plan, subcontracting reporting, and 
subcontracting compliance audits. 

(vii.) Ensure periodic review small business subcontracting plan compliance.  
 

(3) Utilization of Small Business Concerns: The Offeror (only if a large business) should 
demonstrate utilization and participation of small business concerns (clearly stated factors that demonstrate 
strong commitments) as team members, subcontractors, and/or suppliers. 
 

(4) Description of Subcontracted Supplies and Services:  The Offeror (only if a large 
business) should describe the supplies and services to be subcontracted and planned for subcontracting to 
SB, SDB, WOSB, SDVOSB, and HUBZone concerns. 
 

(5) Acknowledgements  
 

(i.) The Offeror (only if a large business) should acknowledge that: The Offeror will 
include FAR Clause 52.219-8, “Utilization Of Small Business Concerns” in all subcontracts that offer 
further subcontracting opportunities.  The Offeror will require subcontractors (including small business 
concerns) that receive subcontracts in excess of $500,000 for supplies or services and $1,000,000 for 
construction to adopt a small business participation program similar to the requirements of the resulting 
contract. The resulting subcontracting plan is a material part of the resulting contract.  Therefore, failure to 
comply in good faith with the requirements of the subcontracting plan is in material breach of contract and 
can result in the Government assessing liquidated damages as stated in FAR Subpart 19.702. 

(ii.) The Government may conduct comprehensive subcontracting compliance visits 
by the Contracting Officer (CO), Administrative Contracting Officer (ACO), and/or Small Business 
Administration. 

(iii.) The Government may re-negotiate the subcontracting plan in the resulting 
contract if it is determined to be in the Government’s best interests. 

(iv.) The Government may negotiate subcontracting plans on individual task orders 
and apply goals/floors toward actual dollars awarded rather than a percentage of subcontracting dollars if it 
is determined to be in the Government’s best interests. 

(v.) The Offeror will twice annually (March and September) submit Standard Form 
294, “Subcontracting Report for Individual Contracts” and Standard Form 295, “Summary Subcontract 
Report.” 

(vi.) The Offeror will include subcontracting plan compliance as an agenda item at 
periodic partnering meetings. 

5.2.8 TAB 10  UTILIZATION OF SMALL BUSINESS CONCERNS – EVALUATION  

 
a) SMALL BUSINESS 

 
Small business concerns will receive the highest evaluating rating under TAB 10 UTILIZATION OF 
SMALL BUSINESS CONCERNS. 
 

b) LARGE BUSINESS  
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Offerors (only if a large business) will be formally evaluated under Tab 10 UTILIZATION OF SMALL 
BUSINESS CONCERNS which consists of 5 subfactors that are listed in descending order of importance: 
Subcontracting Floors, Mitigation Efforts, Utilization of Small Business Concerns, Description of 
Subcontracted Supplies and Services, and Acknowledgements.  Army Federal Acquisition Regulation 
Supplement (AFARS) Appendix DD “Subcontracting Plan Evaluation Guide” will be referenced during the 
evaluation of the submittals for this factor. 
 

(1) Subcontracting Floors: Offerors who propose subcontracting floors that exceed the 
suggested floors will receive a more favorable evaluation than Offerors with floors that merely meet the 
suggested floors. 
 

(2) Mitigation Efforts: Offerors who demonstrate innovative and effective mitigation 
strategies in small business subcontracting will receive a more favorable evaluation than Offerors who 
merely meet the Government's minimum requirements. 
 

(3) Utilization of Small Business Concerns: Offerors will be evaluated on their proposed 
utilization and participation of small business concerns as team members, subcontractors, and/or suppliers 
in the resulting contract.  The Offeror’s will be evaluated on it commitments that small business concerns 
will have maximum subcontracting opportunities.  Enforceable commitments to use small business 
concerns will receive more favorable evaluations than non-enforceable commitments.  
 

(4) Description of Subcontracted Supplies and Services: Offerors will be evaluated on 
their proposed utilization of supplies and services to be subcontracted and planned for subcontracting to 
SB, SDB, WOSB, SDVOSB, and HUBZone concerns. The Offerors will be evaluated on commitments to 
utilizing supplies and services to be subcontracted and planned for subcontracting to SB, SDB, WOSB, 
SDVOSB, and HUBZone.  Enforceable commitments to use small business concerns will receive more 
favorable evaluations than non-enforceable commitments.  
 

(5) Acknowledgments: Offerors who acknowledge the Government’s subcontracting 
compliance efforts will receive a favorable evaluation.  Offerors who omit acknowledgements to the 
Government’s subcontracting compliance efforts will receive a less favorable evaluation.  Offerors who 
qualify their acknowledgements to the Government’s subcontracting compliance efforts may receive a less 
favorable evaluation depending on the effect of the qualification. 
 

5.2.9 ORAL PRESENTIONS 
 
Offerors submitting Phase II proposals will be required to provide an oral presentation to a mixture of 
Corps of Engineer, Air Combat Command, and Whiteman Air Force Base personnel.  This presentation 
will occur at the Kansas City District office.  The oral presentations are limited to one hour.  The 
presentations will be scheduled for the afternoon and the next day after the phase II proposals are due.  The 
purpose of the oral presentations is to provide the offeror with the opportunity to explain the organization 
of the offeror’s phase II proposal, explain any specific documentation provided, to highlight the special 
features of their proposal, and to identify the benefits of the offeror’s proposal that the offeror feels makes 
their proposal better than the competition.  The offeror is expected to highlight significant points and will 
not be permitted to submit anything new.  The oral presentations themselves will not be evaluated.  The 
purpose of the oral presentations is to assist the evaluators in finding and understanding the significant 
features of the offeror’s phase II proposal. 
 

5.2.10 PRICE – SUBMITTAL REQUIREMENTS   

 
Submittals for PRICE shall be in a separate binder as labeled as Volume III and consisting of the following: 
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a) COVER LETTER 
 
The Offeror will submit a cover letter containing: 
 

(1) Solicitation number. 
(2) Name, address, e-mail, and telephone and facsimile numbers of the Offeror. 
(3) Names, titles, e-mail, and telephone and facsimile numbers of persons authorized to 

negotiate on the Offeror’s behalf with the Government in connection with this solicitation. 
(4) Name, title, and signature of the person authorized to sign the proposal. 
(5) A statement specifying agreement with all terms, conditions provisions included in 

the solicitation. 
(6) Acknowledgement of all amendments to the solicitation (if applicable). 
(7) Deviations From the Solicitation: Offerors shall specifically identify, in a section 

entitled “DEVIATIONS,” any significant deviations from the minimum solicitation requirements in Phase 
2.  All alternates shall be addressed and expanded upon in the appropriate tab in the proposal.  This section 
is not intended for minute deviations and is separate from the deviation requirements in Section 00110, Tab 
7b, SUPPORTING DATA HOUSING UNIT DESIGN and Tab 8c, SUPPORTING DATA SITE DESIGN.  

(8) Identification Of Items Exceeding Solicitation Requirements: Offerors shall list all 
significant items exceeding the minimum solicitation requirements in Phase 2.  The list shall be entitled 
"IDENTIFICATION OF ITEMS EXCEEDING SOLICITATION REQUIREMENTS."  All items listed 
shall be addressed and expanded upon in the appropriate tab in the proposal.  This section is not intended 
for minute items exceeding requirements and is separate from the betterment requirement in Section 00110, 
Tab 7b, SUPPORTING DATA HOUSING UNIT DESIGN and Tab 8c SUPPORTING DATA SITE 
DESIGN. 
 

b) STANDARD FORM 1442 AND SECTION 00010  
 
Offerors shall submit a Standard Form 1442 (SF 1442) with Blocks 14-20 completed.  Amendments shall 
be also be acknowledged in Block 19 of the SF 1442 in addition to the cover letter.   Offerors shall submit a 
completed Section 00010, PRICING SCHEDULE.  Note. It is the Government’s intention to use the 
prices and percentages indicated by the “successful” offeror in the Pricing Schedule for Task Order No. 
1 to negotiate future Task Orders. 
 
 c) GUARANTEE 
 
The Offeror shall furnish a guarantee in the form of a firm commitment (e.g., bid bond supported by good 
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, 
cashier’s check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or 
notes of the United States.)  The amount of the guarantee shall be 20% percent of the price, or $3,000,000, 
whichever is less.  See also Section 00100, BID GUARANTEE. 

5.2.11 PRICE – EVALUATION   
 
The Cover Letter and SF 1442 will only be used in evaluating the Offeror’s conformance to the solicitation, 
and eligibility for award.  Section 00010, Price Schedule will be evaluated separately from other evaluation 
factors in Volumes I and II considering price reasonableness.  A comparison of proposed price versus other 
price proposals and the Government Estimate will allow evaluation of price reasonableness.   

6 FUNDING 
 
The Design and Construction Cost Limitation (CCL) for Task Order No. 1 will be subject to the funds 
available.  Each phase is separately funded and each is subject to availability of funds.  The CCL for Task 
Order No. 1 will be identified with the task order scope.  The Government reserves the right to reject any 
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proposals that exceed these given Cost Limitations.  However, the Government may choose to award at 
more than the Cost Limitation if deemed in the best interest of the Government to do so.  

7 COMPETITIVE RANGE 
 
Upon completion of Phase 2 evaluations, and if discussions are determined to be necessary, the 
Government may establish a competitive range for the purpose of conducting discussions.  The competitive 
range shall be determined on the basis of the factors stated in the solicitation and shall only include 
proposals that have a reasonable chance of being selected for award.  Offerors submitting proposals 
determined outside of the competitive range (lacking a reasonable chance of being selected for contract 
award) will be notified in writing at the earliest practicable time.  

8 FINAL PROPOSAL REVISIONS 
 
The Government reserves the right to evaluate Phase 2 proposals and award a contract without discussions 
with Offerors.  Therefore, the Offeror’s proposal should contain the Offeror’s best terms from a cost or 
price and technical standpoint.  The Government also reserves the right to enter into discussions if 
determined to be in the Government’s best interests.  Proposal revisions in Phase 2 (if required) will be 
received at the time and place established by the Contracting Officer and communicated to the Offerors in 
the competitive range.  Changes to evaluated factors in the proposal revisions will be reviewed and 
evaluated.   

9 SELECTION PROCEDURES 
 
When combined, the technical factors in Volume I and II are of approximately equal importance to the 
price factors in Volume III.  Evaluations from Volumes I, II, and III will be compared utilizing the Tradeoff 
Process in FAR Subpart 15.101-1 in which the Government may accept other than the lowest priced 
proposal that represents the best overall value to the Government.  After a selection has been made, the 
Government will contact the selected Offeror, advising the selection.  The Government may reject any or 
all offers if such action is determined to be in the best interests of the Government. 

10 AWARD OF CONTRACT 
 
The Government will award a contract resulting from this solicitation to the responsible Offeror whose 
proposal conforms to the solicitation, represents the best value of all factors considered and is judged to be 
the most advantageous to the Government. 

11 DEBRIEFING   
 
In accordance with FAR Subpart 15.505 and 15.506, the Offeror may request either a pre-award or post-
award debriefing in writing within three calendar days of notice of elimination from competition.  Each 
Offeror is entitled to only one debriefing per acquisition.  Debriefing of Offerors, successful or 
unsuccessful, will be conducted by the Contracting Officer.  Release of source selection information after 
award will be the responsibility of Contracting Division in conjunction with Office of Counsel, and in 
accordance with the Freedom of Information Act.  
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12 PROPOSAL EXPENSES AND PRECONTRACT COSTS 
 
This solicitation does not commit the Government to pay costs incurred in preparation and submission of 
initial and subsequent proposals or for other costs incurred prior to award of a formal contract. 

13 RELEASE OF INFORMATION 
 
After receipt of proposals and until contract award, source selection information will not be furnished to 
any firm.
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Project 
(Project Title) 
(Project Location – City, State) 

 
Construction ___ 
Design ___ 
(identify either or both for which the 
offeror or a primary teaming partner 
performed the actual effort) 
 
Project Start Date 
(Date of construction start)  

 
Original Completion Date 
(Date work was initially to be complete 
when originally awarded) 

 
Actual Completion Date 
(Date work was actually completed and 
accepted) 
 
Construction Award Amount 
$(Initial amount) 
 
Final Construction Amount 
$(Final amount) 

 
Percentage of Work Completed 
by Offeror 
__%  
(Type of work completed by offeror) 
 

Description of Project 
 
(Description of the project, sufficiently detailed for 
evaluation committee to see the correlation between this 
project and the area or experience that this project 
demonstrates. May include a photo if desired.) 

Point of Contact for Customer 
(Name, address, telephone, and 
fax number of the individual most 
likely to be knowledgeable about 
your experience on this project) 
(Same as above, alternate 
contact) 

This project example pertains to: 
 
____   Experience on Similar Housing Project 
____ Design-Build Construction Experience 
____ MILCON Construction Experience 
____ Similar Climate Construction Experience 
 
(Mark which area this project relates to, making sure that 
your project description supports this capability.) 
 

Text in Italics should be deleted and replaced, where appropriate, with the information 
requested. 



DACA41-03-R-0002, Military Family Housing Replacement, Whiteman AFB, MO 
  VOLUME I – TAB 3 
  PAST PERFORMANCE (CONSTRUCTION) 
 

SECTION 00110, PSSC 

Submit directly to US Army Engineering District Kansas City, Attn:  CENWK-CT-M/Wellons via facsimile at (816) 
426-5169 no later than the date proposals are due. 
 
PERFORMANCE SUMMARY SHEET (CONSTRUCTION) 
 
SOLICITATION NUMBER DACA41-03-R-0002 
 
Contractor’s Name:___________________________________________________________________ 
 
Project Name:_______________________________________________________________________ 
 
Project Location:_____________________________________________________________________ 
 
Name & Title of Person Completing this Summary__________________________________________ 
 
Name of Firm of Person Completing this Summary:_________________________________________ 
 
Signature of Person Completing this Summary:_____________________________________________ 
 
Date:________________   Phone Number:___________________________ 
 
 
1. Overall Rating of this Contractor: 
 

____  Exceptional 
 
____  Above Average 
 
____  Average 
 
____  Marginal 
 
____  Unacceptable 

 
2. Cost Growth: 
 
  Original Construction Contract Award Amount:  ___________ 
 
  Final Construction Contract Amount:  ____________________ 
 
  In your opinion, which of the following statement best describes your experience with cost growth on this 

project: 
 
 ____ a. The contractor did not contribute to any cost growth. 
 
 ____ b. The contractor contributed to some degree to the cost growth experienced on this project. 
 
 ____ c. The contractor contributed significantly to the cost growth experienced on this project. 
 
 Any additional cost growth comments: 
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PERFORMANCE SUMMARY SHEET  
 
SOLICITATION NUMBER DACA41-03-R-0002 
 
3. Time Growth:  
 
 Original Contract Completion Date: ___________  
 
 Final Contract Completion Date:  _____________ 
 
In your opinion, which of the following statement best describes your experience with time growth on this project: 
 
 ____ a. The contractor did not contribute to any time growth. 
 
 ____ b. The contractor contributed to some degree to the time growth experienced on this project. 
 
 ____ c. The contractor contributed significantly to the time growth experienced on this project. 
 
 Any additional time growth comments: 
 
 
 
4. Quality:  Which of the following statements most accurately describe the quality of the work the contractor 

provided on your project: 
 
 ____ a. The work provided by the contractor was of high quality.  
 
 ____ b. The work provided by the contractor was of fair quality. 
 
 ____ c. The work provided by the contractor was of poor quality. 
 
 Any additional comments on quality: 
 
 
 
5. The willingness of past customers to have a contractor perform more work for them is an indication of overall 

satisfaction with the contractor’s performance.  If you were to construct another project similar to the one recently 
completed, and you had the responsibility and total authority to select the contractor for the new project, which of 
the following statements most accurately depicts the approach you would take? 

 
 ____ a. I would have this contractor construct the new project. 

 
 ____ b. I would consider this contractor, but I would also explore the possibility of using other contractors to 

construct the project. 
 

 ____ c. I would not consider using this contractor to construct the new project. 
 
 
6. Any additional comments (additional sheets may be added, if necessary):
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Submit directly to US Army Engineering District Kansas City, Attn:  CENWK-CT-M/Wellons via facsimile at (816) 426-
5169 no later than the date proposals are due. 
 
PERFORMANCE SUMMARY SHEET (DESIGN) 
 
SOLICITATION NUMBER DACA41-03-R-0002 
 
Designer’s  Name:___________________________________________________________________ 
 
Project Name:_______________________________________________________________________ 
 
Project Location:_____________________________________________________________________ 
 
Name & Title of Person Completing this Summary__________________________________________ 
 
Name of Firm of Person Completing this Summary:_________________________________________ 
 
Signature of Person Completing this Summary:_____________________________________________ 
 
Date:________________   Phone Number:___________________________ 
 
 
1. Overall Rating of this Designer: 
 

____ Exceptional 
 
____ Above Average 
 
____ Average 
 
____ Marginal 
 
____ Unacceptable 

 
2. Cost Growth: 
 
  In your opinion, which of the following statement best describes your experience with cost growth on this  project: 
 
 ____ a. The designer did not contribute to any cost growth. 
 
 ____ b. The designer contributed somewhat to the cost growth experienced on this project. 
 
 ____ c. The designer contributed significantly to the cost growth experienced on this project. 
 
 Any additional cost growth comments: 
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PERFORMANCE SUMMARY SHEET Designers (Part 2) 
 
SOLICITATION NUMBER DACA45-02-R-0024 
 
3. Time Growth:  
 
In your opinion, which of the following statement best describes your experience with time growth on this project: 
 
 ____ a. The designer did not contribute to any time growth. 
 
 ____ b. The designer contributed somewhat to the time growth experienced on this project. 
 
 ____ c. The designer contributed significantly to the time growth experienced on this project. 
 
 Any additional time growth comments: 
 
 
 
4. Quality:  Which of the following statements most accurately describe the quality of the work the designer provided on 

your project: 
 
 ____ a. The work provided by the designer was of high quality.  
 
 ____ b. The work provided by the designer was of fair quality. 
 
 ____ c. The work provided by the designer was of poor quality. 
 
 Any additional comments on quality: 
 
 
 
5. The willingness of past customers to have a designer perform more work for them is an indication of overall 

satisfaction with the designer’s performance.  If you were to design/construct another project similar to the one recently 
completed, and you had the responsibility and total authority to select the designer for the new project, which of the 
following statements most accurately depicts the approach you would take? 

 
 ____ a. I would have this designer involved in the new project. 

 
____ b. I would consider this designer, but I would also explore the possibility of using other designers on this project. 
 
____ c. I would not consider using this designer on the new project. 

 
 
6. Any additional comments (additional sheets may be added, if necessary):



DACA41-03-R-0002, Military Family Housing Replacement, Whiteman AFB, MO 
  VOLUME II – TAB 7 
  HOUSING UNIT CONCEPT DESIGN 
 

SECTION 00110, NAC 

NOTE:  THIS WORKSHEET WILL CHANGE DUE TO NEW CRITERA AND WILL BE REISSUED WITH THE 
TECHNICAL DATA FOR PHASE 2 

 
NET FLOOR AREA CALCULATION WORKSHEET 

(Page 1 of 2) 

 

PROPOSER      UNIT TYPE      

Exterior Wall Thickness:     inches 

Gross Square Footage:      SF (See Figures 4.1, 4.2 & 4.3 of Air Force Family Housing Guide) 

 

NET AREA CALCULATIONS: 

 

1. INTERIOR AREA (area within inside finishes of exterior walls): 

 Dimensions:      x     =    SF 

        x     =    SF 

        x     =    SF 

TOTAL INTERIOR AREA SF =    SF 

 

2. EXCLUDABLE AREA (if included in interior area above) (Dimensions to center line of enclosing interior partitions): 

a. Utility Room: 

 Dimensions:       x     =    SF 

b. Laundry Room (if not in utility room) 

 Dimensions:       x     =    SF 

c. Washer and Dryer Space (if not already included in separate utility or laundry room. Allowable is 30 SF) 

          =    SF 

d. Interior Bulk Storage Rooms: (do not include bedroom/bathroom closets and entry way closets) 

 Dimensions:      x     =    SF 

       x     =    SF 

        x     =    SF 
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NOTE:  THIS WORKSHEET WILL CHANGE DUE TO NEW CRITERA AND WILL BE 
REISSUED WITH THE TECHNICAL DATA FOR PHASE 2 

 
NET FLOOR AREA CALCULATION WORKSHEET 
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PROPOSER      UNIT TYPE      

 

e.   Furnace/Air Cond/DHW/Ductwork/Stacks (if not included in other excludable areas): 

 Dimensions:       x     =    SF 

f.   Greenhouse (if used in a passive solar design): 

 Dimensions:       x     =    SF 

g.   Stairway (to basement if included): 

 Dimensions:       x     =    SF 

h.   Unfinished attic space and basements; porches, open or screened; terraces and patios; garages; and other solar 
appurtenances (only if included in interior area calculations): 

 Dimensions:       x     =    SF 

          x     =    SF 

          x     =    SF 

i. Additional space needed for handicap adaptability (as appropriate and only if not included in other excludable areas): 

 Dimensions:       x     =    SF 

j.     TOTAL EXCLUDABLE SPACE   =     SF 

 

3.  Net Area (subtract 2.j. from 1.): 

TOTAL NET AREA     =    SF 

(basic =   SF, maximum =   SF) 
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PROPOSER      UNIT TYPE      
 
 

Provided   Required 
 
Wall Cabinet        SF    SF 
 
Base Cabinet        SF    SF 
 
Drawer Area        SF    SF 
 
Counter Top*        SF    SF 
 
Percentage of Required Area      SF    SF 
 
 
* Excludes counter top area taken by sink and range. 
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CONSTRUCTION MATERIALS, PRODUCTS, EQUIPMENT AND SYSTEMS 
 
For each listed item of construction materials, products, equipment and systems below provide the 
following information: 
 
A.   Manufacturer, Grade, Type, Thickness, Finishes, Warranty Period, Model Number and any other 
information that will describe the item being provided.    Only applicable information shall be provided.  A 
standard form is attached (may be edited as a Microsoft WORD file, location is on CD-ROM in folder 
“Guides”, file name is “stdform.doc”. Edit and print as many as needed for completion of TAB 7 c), 
Supporting Data) that may be edited as appropriate for each category and item listed below.  Submit one 
form for each item listed.  The Contractor may generate an equivalent form that utilizes the same format as 
this standard form. 
 
B.  Manufacturer’s Data Cut-Sheet and Proposal Reference Location Number for each item listed.  
  
Identify any item that is considered a Betterment (exceeds the requirements of the solicitation).   This shall 
be noted in the information to be provided for each item and shall also be listed under Betterments item 
below. 
 
Identify any item that is considered a Deviation to the requirements of the solicitation.  This shall be noted 
in the information to be provided for each item and shall also be listed under Deviations item below. 
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CONSTRUCTION MATERIALS, PRODUCTS, EQUIPMENT, AND 
SYSTEMS 

 

1. HOUSING UNIT EXTERIOR MATERIALS AND FINISHES 
(Or items 1 through 9 as applicable) 
 
EXTERIOR WALLS  (Or appropriate category as applicable) 
 
FRAMING (Or appropriate item as applicable) 
Manufacturer - Source  
Product Name  
Model Number  
Size – Capacity  
Grade – Type - Classification  
Use – Location  
Warranty - Period  
Description   
Recycled Content  
Other Characteristics  
  
Betterment (Yes/No/NA – Explain)  
Deviation  (Yes/No/NA – Explain)  
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1.  HOUSING UNIT EXTERIOR MATERIALS AND FINISHES  
 
Exterior Walls 
 
Foundation System 
Waterproofing System 
Foundation Drainage System 
Framing 
Insulation (All Types) 
Sheathing 
Air Infiltration Barrier 
Vapor Retarder Membrane 
Siding 
Fascia / Trim 
Soffit 
Exterior Paints 
Doors and Hardware 
Windows / Screens 
Garage Doors  
 
Roof  
 
Framing 
Vapor Retarder Membrane 
Ice & Water Barrier 
Sheathing 
Insulation  
Shingles 
Attic Ventilation 
Gutters & Downspouts  
 
2.  HOUSING UNIT INTERIOR MATERIALS AND FINISHES  
 
Walls,  Floors & Finishes 
 
Concrete Floors on Grade 
Framing 
Structural Floor Decking 
Doors and Hardware (All Areas)* 
Stairs & Railings 
Floor Covering (All Rooms)* 
Wall & Ceiling Finish (Paint) – All Rooms* 
Trim (All Rooms)* 
 
* - A schedule may be provided for these items along with other required data. 
 
Bathroom 
 
Water Closets  
Sinks 
Faucets 
Bathtub and/or Shower Enclosure 
Vanities, Cabinets & Hardware 
Accessories 
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Kitchen 
 
Cabinets and Hardware 
Sinks 
Faucets 
Counter Tops 
 
3.  SITE EQUIPMENT AND MATERIALS 
 
Playground Equipment 
Landscaping 
Driveways 
Sidewalks 
Patios 
Patio Privacy Fencing  
Water Distribution 
Sanitary Sewer 
Exterior Electrical Dis tribution 
Gas Distribution 
 
4.  HOUSING UNIT MECHANICAL SYSTEMS  
 
Water Heater 
Plumbing (Piping) 
Heating (Furnace) 
Air-Conditioning  
Exhaust Systems  
Ductwork 
 
5.  HOUSING UNIT ELECTRICAL SYSTEMS 
 
Distribution Panel  
Electrical Wiring 
Lighting Fixtures (Each Type) 
Communication Systems (Telephone & Cable T.V.) 
 
6.  APPLIANCES  
 
Refrigerator 
Range 
Range Hood 
Dish Washer 
Garbage Disposal 
Ceiling Fans 
 
7.  BETTERMENTS 
 
Provide a list of Betterments (materials, products, equipment, systems, etc) that exceed the basic 
requirements of the solicitation.  This includes consideration of the items listed above and any other items 
furnished as part of the construction and delivery of the housing units. 
 
8.  DEVIATIONS 
 
Provide a list of all other deviations, deemed necessary by the Offeror, to achieve cost limitations, meet 
statutory requirements, and/or are mandatory due to technical flaws in the solicitation (i.e. performance, 
structural integrity, safety, maintainability, applicable code requirements, etc) in order to deliver the 
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intended basic requirements of the solicitation.  Each deviation shall include an explanation of why the 
Offeror believes the deviation is necessary.  The Government believes the solicitation requirements are 
technically sound, comply with all statutory requirements, and are awardable within the specified cost 
limitation.  Deviations that, in the Government’s evaluation, negatively conflict with the solicitation 
requirements may be evaluated unfavorably or even result in rejection of the proposal as non-responsive. 
 
9.  RECOVERED MATERIALS   
 
Provide a list of all proposed materials composed of recovered (recycled) materials  
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GENERAL

PART 1   GENERAL

1.1   INQUIRIES

Pursuant to SECTION 00100 paragraph titled "Instructions to 
Offerors--Competitive Acquisition", any inquiries regarding this 
Invitation, before bids are opened, should be addressed to the District 
Engineer, Kansas City District, Corps of Engineers, 700 Federal Building, 
Kansas City, Missouri 64106, ATTN: Mr. Richard Whitsell.  Inquiries for 
which oral explanation or advice on the plans and specifications will 
suffice may be referred to Mr. Whitsell by calling Area Code 816-983-3465.  
Telephone calls concerning the mailing of plans and specifications should 
be made to Contracting Division at Area Code 816-983-3975.  Collect 
telephone calls will not be accepted.  (KCDO APR 84)

1.2   SUPERINTENDENCE OF SUBCONTRACTORS

(a)  The Contractor shall be required to furnish the following:

(1)  If more than 50% and less than 70% of the value of the contract work 
is subcontracted, one superintendent shall be provided at the site and on 
the Contractor's payroll to be responsible for coordinating, directing, 
inspecting and expediting the subcontract work.

(2)  If 70% or more of the value of the work is subcontracted, the 
Contractor shall be required to furnish two such superintendents to be 
responsible for coordinating, directing, inspecting and expediting the 
subcontract work.

(b)  If the Contracting Officer, at any time after 50% of the subcontracted 
work has been completed, finds that satisfactory progress is being made, he 
may waive all or part of the above requirement for additional 
superintendence subject to the right of the Contracting Officer to 
reinstate such requirement if at any time during the progress of the 
remaining work he finds that satisfactory progress is not being made.

1.3   IDENTIFICATION OF EMPLOYEES

The Contractor shall be responsible for furnishing to each employee and for 
requiring each employee engaged on the work to display identification as 
may be approved and directed by the Contracting Office.  All prescribed 
identification shall immediately be delivered to the Contracting Officer, 
for cancellation upon the release of any employee.  When required by the 
Contracting Officer the Contractor shall obtain and submit fingerprints of 
all persons employed or to be employed on the project.

1.4   WORK DELAYS

The Contractor may anticipate a work delay of up to 10 working days during 
the contract period due to Whiteman AFB operations.  This time is included 
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in the overall contract completion time and will be included in the 
Contractor's proposal price.  During this work delay, no site access to any 
of the work areas will be allowed.  The Contracting Officer will provide 48 
hours notice to the Contractor prior to the work delay.

1.5   EMERGENCY OUTAGES

The Contractor shall notify the Contracting Officer immediately when an 
emergency outage of a utility occurs due to Contractor cutting or damaging 
the utility.  No outage shall exceed four (4) hours in duration.  The 
Contractor shall bear the cost for all repairs.  The following list of 
contacts shall also be informed when an outage occurs.

SECURITY SENSORS                     509 SFS/SPOSS
                                           2154 CS/SCLGC

PHONE LINES COMMERCIAL                      509 CS
SECURITY                          509 CS/SCLGC
FIRE ALARMS                        509 CES/DEF

POWER LINES COMMERCIAL                      509 CS
SECURITY                          509 SFS/SPOS
FIRE ALARMS                        509 CES/DEF

 1.6   APPLICATION OF WAGE RATES

The inclusion of the Davis-Bacon Act General Wage Decision or the Service 
Contract Act Wage Determination in the solicitation is a statutory 
requirement.  It is not a representation by the U.S. Army Corps of 
Engineers that any specific work task can be performed by any specific 
trade.  Which work tasks can be performed by what trades depends on and is 
determined by the prevailing area practice for the local area where the 
contract is being performed.  It is the sole responsibility of the offeror 
to determine and comply with the prevailing area practice.  Inquiries 
regarding a prevailing area practice should be directed to the Corps of 
Engineers, Contractor Industrial Relations Specialist (telephone number 
816-983-3723) or to the Department of Labor Regional Wage and Hour Division.

Application of wage rates and fringe benefits:  For the application of the 
wage rates and fringe benefits contained in the Decisions of the Secretary 
of Labor, attached to and a part of this contract, all work required within 
5 feet outside building lines shall be considered Residential Construction. 
 All other construction not defined herein as Residential Construction 
shall be considered Heavy Construction.  

1.7   PAYMENTS TO SUBCONTRACTORS

The Contractor's attention is directed to CONTRACT CLAUSE titled "Payment 
Under Fixed-Price Construction Contracts."  In addition to the requirements 
set forth in the referenced paragraph, the Government will reimburse the 
Contractor, upon request, for amount of premiums paid by the subcontractors 
for performance and payment bonds (including coinsurance and reinsurance 
agreements, when applicable) after the Contractor furnishes evidence of 
full payment to the surety.

1.8   PAYMENTS TO CONTRACTOR (KCD MAY 90 - FORMERLY FAR 52.2/9101(a))
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The following is an example of a Contractor's release of claims clauses 
required to comply with the provisions of paragraph (h) of the CONTRACT 
CLAUSE titled "Payments Under Fixed-Price Construction Contracts":

RELEASE OF CLAIMS

     The undersigned Contractor under contract dated ____________, 2000,
between the United States of America and said Contractor for the 
__________________ located at ______________, in accordance with paragraph 
(h) of the CONTRACT CLAUSE titled "Payments Under Fixed-Price Construction 
Contracts" of said contract, hereby releases the United States, its 
officers, agents, and employees from any and all claims arising under or by 
virtue of said contract or any modification or change thereof except with 
respect to those claims, if any, listed below:

(Here itemize claims and amounts due.)

1.9   PROSPECTIVE CONTRACTOR RESPONSIBILITY

Each bidder shall furnish, within 3 calendar days after receipt of request 
therefor, data which will show the bidder's ability to perform the work or 
services required by this Invitation for Bids.  Such data shall include as 
a minimum:  Bank certification of financial capability, or a financial 
statement not over 60 days old, which will be treated as confidential (if 
over 60 days old, a certificate shall be attached thereto stating that the 
financial condition is substantially the same or, if not the same, the 
changes that have taken place); names of commercial and financial reporting 
agencies from whom credit reports may be obtained; trade creditors; name 
and address of bonding company; business and construction experience; past 
record of performance of Government contracts; and construction plant and 
equipment available for this job, with resume of work in progress or other 
data that will assure that the bidder is in a position to perform the work 
within the time specified. 

In addition, if the bid exceeds $1,000,000, the bidder shall furnish upon 
request, a certified statement listing: 

(a)  Each contract awarded to him within the preceding three-month period 
exceeding $1,000,000 in value with brief description of the contract. 

(b)  Each contract awarded to him within the preceding three-year period 
not already physically completed and exceeding $5,000,000 in value with 
brief description of the contract. 

(c)  If the prospective Contractor is a joint venture, each joint venture 
member will be required to submit the above defined certification.  There 
shall also be furnished any other available information which will serve to 
substantiate the bidder's qualifications as a responsible prospective 
Contractor.  (KCD APR 84)

1.10   PERFORMANCE OF WORK BY CONTRACTOR
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Bidder's attention is directed to SPECIAL CLAUSE titled "Performance of 
Work by Contractor."  The successful bidder will be required to furnish the 
Contracting Officer, a description of  the work which he will perform with 
his own organization (e.g., earthwork, paving, etc.), the percentage of the 
total work this represents, and the estimated cost thereof.  Such 
description of work to be performed by the Contractor's own organization 
shall be furnished to the Contracting Officer within 10 days after award of 
the contract.

1.11   LABORATORY AND TESTING FACILITIES

The Contractor shall provide and maintain all measuring and testing 
devices, laboratory equipment, instruments, transportation, and supplies 
necessary to accomplish the required testing.  All measuring and testing 
devices shall be calibrated at established intervals against certified 
standards.  The Contractor's measuring and testing equipment shall be made 
available for use by the Government for verification of their accuracy and 
condition as well as for any inspection or test desired pursuant to the 
CONTRACT CLAUSE titled "Inspection of Construction."  The location of the 
laboratory shall be convenient to the site such that test results are 
available prior to proceeding with the next sequential phase of the work.  
(KCD)

1.12   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

(a)  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the CONTRACT 
CLAUSE titled "Default:  (Fixed Price Construction)."  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1)  The weather experienced at the project site during the contract period 
must be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.

(2)  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the Contractor. 

(b)  The following schedule of monthly anticipated adverse weather delays 
is based on National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities for the duration of the project.

   Note:  After the original contract completion date has passed, adverse   
weather that causes delay for the completion of the project will be    
granted day-for-day without deducting anticipated adverse weather delay    
days.

             MONTHLY ANTICIPATED ADVERSE WEATHER DELAY

              WORK DAYS BASED ON (5) DAY WORK WEEK
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 Jan    Feb   Mar   Apr   May   Jun   Jul   Aug   Sep   Oct   Nov   Dec

(10)   (9)   (9)   (8)   (7)   (7)   (7)   (5)   (6)   (5)   (7)   (8)

(c)  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical path activities for 50 percent or more of the Contractor's 
scheduled work day.  

*  Monthly anticipated weather delays shall be adjusted 
proportionally if work is performed in a work week with greater 
than or less than a five-day work week.  The following formula 
shall be used to adjust the monthly anticipated weather delays:

adjusted monthly anticipated weather delays = A multiplied by (B 
divided by C); where:

   A = The monthly anticipated adverse weather delay for a 
particular month based on a five-day work week.
   B = The actual average number of days worked per week during 
that particular month.
   C = The number five (5).

eg., If the monthly anticipated adverse weather delay for January 
based on a five day work week is 10 days, but the Contractor 
actually worked an average of a six-day work week for that month, 
the monthly anticipated weather delay would be adjusted by 
applying the above formula as follows:  10 x (6/5) = 12 days 

1.13   WORKING HOURS

Working hours for this project will be limited to Monday through Friday, 
7:30 a.m. to 4:30 p.m., except as follows:  Work will not be permitted on 
weekends and Federal holidays.  In unusual circumstances, such as when 
utility turn-off is required for an extended period of time, authorization 
for weekend or holiday work may be requested from the Contracting Officer; 
these instances must be coordinated well in advance, in writing.  Likewise, 
utility turn-off of short duration or work which will disrupt normal 
operations or traffic flow must be scheduled at least 3 working days in 
advance and may require schedule changes to ensure that safety is 
maintained.

1.14   REQUIRED INSURANCE SCHEDULE

In accordance with CONTRACT CLAUSE titled "Insurance - Work On A Government 
Installation," the Contractor shall procure and maintain during the entire 
period of his performance under this contract the following minimum 
insurance. 

Type                                   Amount 
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Workmen's Compensation            coverage complying with applicable
State Statute

Employers' Liability              minimum amount of $100,000.00

General Liability on              minimum limits of $500,000 per
 Comprehensive Form of Policy     occurrence for bodily injury
                                  which includes, but is not
                                  limited to, insurance for
                                  all work required herein

Comprehensive Automobile          minimum limits of $200,000 per
Liability                         person and $500,000 per occurrence
                                  for bodily injury, and $20,000 per
                                  occurrence for property damage

(End of clause)

1.15   INTERRUPTIONS TO UTILITY SERVICES

A schedule showing the approximate times of interruptions of utility 
services and roads shall be submitted approximately 30 days in advance of 
interrupting services to make connections.  Where it is necessary to 
interrupt services to make connections and the period of interruption will 
last more than 2 hours, the connections shall be performed on Saturday or 
Sunday, unless otherwise approved by the Contracting Officer.  Final 
arrangements shall be made with the Contracting Officer at least 72 hours 
in advance of the scheduled times of interruptions.

1.16   CONTRACTOR-FURNISHED EQUIPMENT DATA

At or before 30 days prior to final inspection and acceptance of the work, 
the Contractor shall submit the data mentioned in the following subclauses.

(1)  Equipment List.  An itemized equipment list showing unit retail value 
and nameplate data including serial number, model number, size, 
manufacturer, etc., for all Contractor-furnished items of mechanical 
equipment, electrical equipment, and fire protection systems installed 
under this contract. 

(2)  Guarantees.  A list of all equipment items which are specified to be 
guaranteed accompanied by a copy of each specific guarantee therefor.  For 
each specific guaranteed item, a name, address, and telephone number shall 
be shown on the list for subcontractor who installed equipment, equipment 
supplier or distributor and equipment manufacturer.  The completion date of 
the guarantee period shall correspond to the applicable specification 
requirements for each guaranteed item.

(3)  Warranty Service Calls.  The Contractor shall furnish to the 
Contracting Officer the names of local service representatives and/or 
Contractors that are available for warranty service calls and who will 
respond to a call within the time periods as follows:  4 hours for heating, 
air-conditioning, refrigeration, air supply and distribution, and critical 
electrical service systems and food service equipment, and 24 hours for all 
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other systems.  The names, addresses, and telephone numbers for day, night, 
weekend, and holiday service responses shall be furnished to the 
Contracting Officer and also posted at a conspicuous location in each 
mechanical and electrical room or close to the unit.

1.17   DATE OF SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1)

(a)  The date of the U.S. Army Corps of Engineers Safety and Health 
Requirements Manual in effect on the date of this solicitation is 
3 September 1996.  See Section 00700, Contract Clause titled "Accident 
Prevention."  

(b)  Section 06.I of EM 385-1-1 is deleted.  Job hazard analysis for 
confined space entry procedures is still required, as per 01.A.09 of 
EM 385-1-1.  OSHA Standards 29 CFR 1910.146 or 29 CFR 1926 shall apply.

(c)  Before initiation of work at the job site, an accident prevention 
plan, written by the prime contractor for the specific work and hazards of 
the contract and implementing in detail the pertinent requirements of EM 
385-1-1, will be reviewed and found acceptable by designated Government 
personnel.

1.18   COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)

The Contractor shall comply with OSHA standards as well as the most current 
edition of the Corps of Engineers General Safety Requirements Manual (EM 
385-1-1).  The OSHA standards are subject to change and such changes may 
affect the Contractor in his performance under the contract.  It is the 
Contractor's responsibility to know such changes and effective dates of 
changes.

1.19   CONSTRUCTION EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

Whenever a modification or equitable adjustment of contract price is 
required, the Contractor's cost proposal for equipment ownership and 
operating expenses shall be as set forth in SPECIAL CLAUSE titled 
"Equipment Ownership and Operating Expense Schedule."  A copy of EP 
1110-1-8 "Construction Equipment Ownership and Operating Expense Schedule" 
dated August 1995 can be ordered from the Government Printing Office (GPO) 
by calling Telephone No. 202-512-1800.

1.20   SHOP DRAWINGS

The Contractor's attention is directed to clause "Specifications and 
Drawings for Construction" of the Contract Clauses.

1.21   SUBMITTALS

(a) Submittal Procedures.  See Division One SECTION:  SUBMITTAL PROCEDURES.

(b) Shop Drawings shall be submitted in ample time to secure approval prior 
to the time the items covered thereby are to be delivered to the site.  ENG 
Form 4025 shall be used for the transmittal of shop drawings.  Unless 
otherwise specified, shop drawings shall be submitted not less than 30 days 
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before commencement of fabrication of fabricated items and not less than 15 
days before delivery of standard stock manufactured items.  Where materials 
are stock with the manufacturer, catalog data, including specifications and 
full descriptive matter, may be submitted as shop drawings.  When catalog 
includes nonapplicable data, the applicable data shall be clearly 
designated and identified by item number, item name, and name of 
manufacturer.  Shop drawings submitted (including initial and final 
submittals) shall be reproductions on high quality paper with clear and 
legible print.  Drawings shall generally be bordered a minimum of one inch 
and trimmed to neat lines and unless otherwise specified, the minimum scale 
shall be 3/8-inch to the foot.  Shop drawings quality will be subject to 
approval.  Each shop drawing, including catalog data, shall be identified 
with a title block including the name of Contractor, contract number, name 
and location of project, and name of item of work or structure to which the 
shop drawing applies.  Material fabricated or delivered to the site before 
approved shop drawings have been returned to the Contractor will be subject 
to rejection.  NO CONSTRUCTION OR INSTALLATION SHALL BE DONE FOR ANY ITEM 
REQUIRING SHOP DRAWINGS, UNTIL ALL SHOP DRAWINGS FOR THAT ITEM HAVE BEEN 
APPROVED. 

(c) As-Built Shop Drawings:  Upon completion of the work under this 
contract, the Contractor shall furnish five complete sets of prints or one 
complete set of reproducibles of all shop drawings as finally approved.  
These drawings shall show all changes and revisions made up to the time the 
equipment is completed and accepted.  The quality of the reproducibles and 
prints is subject to approval.

(d) As-Built Drawings:  The Contractor shall maintain three separate sets 
of red-lined, full scale, as-built construction drawings marked up to fully 
indicate as-built conditions.  These drawings shall be maintained in a 
current condition at all times until completion of the work, and shall be 
available for review by Government personnel at all times.  All variations 
from the contract drawings, for whatever reason, including those occasioned 
by modifications, optional materials, and the required coordination between 
trades, shall be indicated.  These variations shall be shown in the same 
general detail utilized in the contract drawings.  In addition, the 
Contractor shall indicate on the As-Built Drawings, the brand-name, 
description, location, and quantity of any and all materials used which 
contain asbestos.  The Contractor shall also be responsible for updating 
the Government-furnished CADD files to reflect the current as-built 
conditions throughout the duration of the project.  The updated CADD design 
files shall be maintained in the Intergraph Microstation format consistent 
with the graphic standards established in the CADD contract drawings 
provided by the Government.  The Contractor will be provided a copy of the 
Tri-Service CADD standards to facilitate his efforts in the maintenance of 
design files.  The updated CADD files shall be reviewed by the Government 
on a monthly basis during the progress payment evaluation.  The Contractor 
shall be prepared to demonstrate the status of the updated CADD files in 
his on-site office.  The as-built utility drawings shall show locations and 
elevations of all underground new utilities and existing utilities 
encountered, including dimensions from permanent structures and/or survey 
locations.  The submittal requirements for as-built utility drawings shall 
be shown as separate activities on the Contractor-prepared network 
analysis.  Upon completion of the work, the marked-up drawings and the 
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updated CADD files shall be furnished to the Contracting Officer on CD.  In 
multiphased construction where portions of a system are to be turned over 
to the user prior to completion of the project, the marked-up drawings for 
that portion shall be furnished to the Contracting Officer at that 
time.(MRD ltr 30 Oct 70 and KCD 8 Apr 91)

(e) CADD Files:  The Government will provide to the Contractor, within 30 
calendar days after Notice of Award, copies of the CADD computer files of 
the contract drawings for the production of as-built drawings.  These files 
will be in Intergraph Microstation format.  The Government provides no 
warranty, expressed or implied, of the CADD computer files.  The Contractor 
shall assume all responsibility to verify the CADD drawing files.  The 
Contractor will not utilize the CADD drawing computer files to resolve 
dimensional or other discrepancies.  The Government will not guarantee the 
measurable accuracy of the CADD drawing computer files. 

(f) Purchase Orders:  Each purchase order issued by the Contractor or his 
subcontractors for materials and equipment to be incorporated into the 
project, shall be maintained on file at the Contractor's field office for 
inspection and review by Government representatives.  Each purchase order 
shall (1) be clearly identified with applicable DA contract number, (2) 
carry an identifying number, (3) be in sufficient detail to identify the 
material being purchased, (4) indicate a definite delivery date, and (5) 
display the DMS priority rating.  At the option of the Contractor, the 
copies of the purchase orders may or may not indicate the price of the 
articles purchased.  (MRD Ltr 22 Oct 74)

(g)  Color Boards:

1.  The Contractor shall submit a minimum of three (3) complete sets of 
color boards within 120 calendar days of receipt of Notice to Proceed.  
Construction color boards shall be submitted in a 3-ring notebook binder 
with all materials securely mounted on rigid 8-1/2 by 11-inch presentation 
(mat) board, with a maximum spread of 25-1/2 by 33 inches for foldouts, 
clearly coded regarding location of materials in the facility.

2. An index shall be provided listing pertinent contract specifications and 
drawings for each sample and any proposed substitutions or variances shall 
be so designated.  The Contractor shall also certify, in writing, that all 
submittal items technically comply with the project specifications.

3. Color boards shall reflect all actual finish textures, patterns, and 
colors required for this contract as specified on the Interior Room Finish 
Schedule, the Exterior Finish Schedule and Interior Finish Materials Legend 
located in the Contract Drawings, and the sample requirements of the 
submittal registers.  All materials must be labeled with the manufacturer's 
name, pattern and color reference.  Patterned material samples (i.e., 
carpet) must be of sufficient size to enable evaluation of the pattern.  
Samples shall be keyed or coded to match any key or code system in the 
Contract Drawings.

4. The Contractor shall express mail a minimum of three (3) copies of the 
color boards to the Contracting Officer.  The Contracting Officer will 
forward one copy of the colorboards to CENWK-EC-D for review and 
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concurrence.  Concurrence or comments will be provided not later than 45 
calendar days after receipt of the submittal.  This paragraph does not 
cover the quality of finishing materials.  The quality, physical 
requirements, and method of installation shall be submitted with the 
appropriate shop drawings.  The Contractor shall not submit any of the 
above requirements with the color boards.  Specific locations where the 
various materials are required are shown on the drawings.

1.22   SPECIAL REFERENCES

(a)  Shop Drawings.  Bidder's attention is directed to SPECIAL CLAUSE 
titled "Shop Drawings."  The basic requirements for Shop Drawings are set 
forth in the CONTRACT CLAUSES and SPECIAL CLAUSES. 

(b)  Approved Equal.  Bidder's attention is directed to SPECIAL CLAUSE 
titled "Approved Equal." 

(c)  Payment to Subcontractors.  Bidder's attention is directed to SPECIAL 
CLAUSE titled "Payments to Subcontractors."

1.23   DIFFERENCES IN DRAWINGS

In addition to the provisions of CONTRACT CLAUSE paragraph "Specifications 
and Drawings for Construction," the structural drawings shall govern in 
cases where they differ from the architectural drawings.

1.24   DAMAGE TO WORK (1966 MAR OCE)

The responsibility for damage to any part of the permanent work shall be as 
set forth in the CONTRACT CLAUSE titled "Permits and Responsibilities."  
However, if, in the judgment of the Contracting Officer, any part of the 
permanent work performed by the Contractor is damaged by flood or 
earthquake, which damage is not due to the failure of the Contractor to 
take reasonable precautions or to exercise sound engineering and 
construction practices in the conduct of the work, the Contractor will make 
the repairs as ordered by the Contracting Officer and full compensation for 
such repairs will be made at the applicable contract unit or lump sum 
prices as fixed and established in the contract.  If, in the  opinion of 
the Contracting Officer, there are no contract unit or lump sum prices 
applicable to any part of such work an equitable adjustment pursuant to 
CONTRACT CLAUSE titled, "Changes," of the contract, will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices.  Except as herein 
provided, damage to all work (including temporary construction), utilities, 
materials, equipment and plant shall be repaired to the satisfaction of the 
Contracting Officer at the Contractor's expense, regardless of the cause of 
such damage.

1.25   WORK ADJACENT TO ROADS AND HIGHWAYS

Where the construction work is on or adjacent to, or involves hauling over 
public or private roads, streets, or highways, all herein referred to as 
"roads," the said roads shall, except as otherwise specified or directed, 
be kept open for traffic at all times during the construction period.  
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Further, the Contractor shall, during said construction, provide, erect and 
maintain warning signs, lanterns or torches or other safety devices and, 
when necessary, provide flagmen for protection of traffic to the 
satisfaction of the Contracting Officer and local authorities.  The 
Contractor shall keep the right-of-way of the roads free of debris that 
might be caused to accumulate thereon by his operations, and upon 
completion of the work, shall clean up the said roads and repair any damage 
to the roads occasioned by his operations under this contract to the 
satisfaction of the Contracting Officer and local authorities having 
jurisdiction.  The drainage from the roads shall not be obstructed by the 
construction work.  The Contractor shall be responsible for obtaining and 
paying for all permits required for operation on all roads.

1.26   APPROVED EQUAL

  The drawings and the TECHNICAL PROVISIONS of these specifications may, in 
some instances, refer to certain items of equipment, material, or article 
by trade name.  References of this type shall not be construed as limiting 
competition, but shall be regarded as establishing a standard of quality.  
In this respect, the Contractor's attention is directed to CONTRACT CLAUSE 
titled "Material and Workmanship."

1.27   SCHEDULE OF WORK

The Contractor's attention is directed to CONTRACT CLAUSE titled "Schedule 
for Construction Contracts," wherein if, in the opinion of the Contracting 
Officer, the Contractor falls behind the approved schedule, the Contractor 
shall take steps necessary to improve its progress, including those that 
may be required by the Contracting Officer.

1.28   UPKEEP OF ROADWAY AREAS WITHIN A MILITARY INSTALLATION WHICH THE 
CONTRACTOR USES

In addition to the requirements in CONTRACT CLAUSE titled "Operations and 
Storage Areas," the Contractor shall comply with the following 
requirements:  Where the construction work is on or adjacent to, or 
involves hauling over public roads, streets, or highways located on a 
military installation, all herein referred to as "roads," the said roads 
shall except as otherwise specified or directed, be kept open for traffic 
at all times during the construction period.  The Contractor shall keep the 
roads including adjacent construction site free of debris including litter, 
waste construction material, mud etc., that might be caused to accumulate 
thereon by his operations, and upon completion of the work, shall clean up 
the said roads and construction site and repair any damage occasioned with 
his operations under this contract to the satisfaction of the Contracting 
Officer.  The drainage from the roads shall not be obstructed by the 
construction work.

1.29   PROTECTION OF UTILITY LINES

(a)  It shall be the Contractor's responsibility to protect all existing 
utility lines from damage during excavation for utilities systems.  Any 
damage resulting to existing utility systems shall be repaired by the 
Contractor, to the satisfaction of the contracting officer, at no 
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additional cost to the Government.

(b)  All requests for access and/or locations must be made through the 
Contracting Officer's Representative (COR) or Resident Engineer.  The 
Director of Public Works will work directly with the Resident Engineer to 
provide timely information to the Contractor.

1.30   MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS

The right is reserved, as the interest of the Government may require, to 
revise or amend the specifications or drawings or both prior to the date 
set for opening bids.  Such revisions and amendments, if any, will be 
announced by an amendment or amendments to this Invitation for Bids.  If 
the revisions and amendments are of a nature which requires material 
changes in quantities or prices bid or both, the date set for opening bids 
may be postponed by such number of days as in the opinion of the issuing 
officer will enable bidders to revise their bids.  In such cases, the 
amendment will include an announcement of the new date for opening bids.  
(KCD APR 84)

1.31   SECURITY MEASURES FOR STORAGE OF EXPLOSIVES ONSITE

 When explosives are stored on the project site the following security 
measures shall be followed which are in accordance with the requirements 
contained in the Corps of Engineers Manual, EM 385-1-1, dated April 1981, 
as amended, Part II of the Federal Safety and Health Regulations; Metal and 
Nonmetallic Mine Safety, Title 30, Code of Federal Regulations, and 
Commerce in Explosives, Title 26, Code of Federal Regulations. 

(a)  The explosive storage area shall be provided with perimeter fence, 
chain link or other approved type, not less than 6 feet in height plus 
extension arms with three strands of barbed wire.  The storage area shall 
be provided with a gate which shall be secured with a chain and padlock.  
The gate shall be locked at all times except when explosives are being 
removed or placed in the area.

(b)  Minimum distance between a storage magazine and the perimeter fence 
shall be 25 feet.

(c)  The area outside the perimeter fence for a minimum distance of 10 feet 
and the area inside the perimeter fence shall be kept clear of vegetation 
and all combustible matter.

(d)  The storage area shall be well lighted during the hours of darkness. 
(MRD Ltr, 16 May 73, HST - 11, 30, 31 23 Apr 75)

1.32   UNEXPECTED HAZARDOUS SUBSTANCES

In the event that suspected hazardous substances are revealed during 
construction activities, all such construction activities in the immediate 
area shall be immediately suspended.  Hazardous substances for purposes of 
this specification only, shall be defined as CERCLA hazardous substances, 
infectious or radioactive wastes, asbestos or oil.  The Contractor shall 
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leave the materials undisturbed and shall immediately report the find to 
the Contracting Officer's Representative (COR) so that proper authorities 
can be notified.  The Contractor shall not resume construction activities 
in the vicinity of the suspected hazardous substances until written 
clearance is received from the COR.  Identification and removal of any such 
materials will be conducted in accordance with all Federal, state and local 
environmental laws and regulations according to the CONTRACT CLAUSE titled 
"Differing Site Conditions."

1.33   UNEXPECTED DISCOVERY OF ASBESTOS ON CONSTRUCTION (RENOVATION AND 
DEMOLITION)

The buildings and areas to be renovated or demolished have been surveyed 
for the presence of asbestos-containing materials.  This survey is not a 
warranty that asbestos-containing materials are either not present or 
limited to the amounts found in the survey.  Should unexpected 
asbestos-containing material be encountered, the Contractor shall promptly, 
and before the conditions or the substance encountered is disturbed, give a 
written notice to the Contracting Officer of the suspected 
asbestos-containing material conditions encountered.  As directed by the 
Contracting Officer, the Contractor shall remove and dispose of any and all 
asbestos-containing material as necessary to accomplish the required work 
which shall be performed in accordance with all pertinent local, state, and 
federal laws.  An equitable adjustment will be made to the Contractor in 
accordance with the CONTRACT CLAUSE entitled "Changes", for the additional 
work directed by the Contracting Officer.

1.34   SURVEY MARKERS

Reference is made to CONTRACT CLAUSE titled "Permits and Responsibilities", 
Chapter 60 of the Missouri Revised Statutes 1969, and rules titled 
"Maintenance of the Original US Public Land Survey Corners" adopted by the 
Division of Geology and Land Survey, Missouri Department of Natural 
Resources.  The Contractor shall be responsible for removing and relocating 
survey markers.  Relocation shall be performed by a professional registered 
Land Surveyor.

1.35   DEMOLITION

Disposal of demolition waste shall be in accordance with all applicable 
Federal, State and local regulations, including "Chapter 260, RSMO" of the 
"Missouri Department of Natural Resources."

1.36   EXCAVATION NOTIFICATION

Prior to any excavation on either public or private properties, Missouri 
law requires that you notify all owners and operators of underground 
facilities in your dig site.  Missouri One Call System (MOCS) can help you 
comply with the law; "Chapter 319, RSMO" of the "Missouri Department of 
Natural Resources," by calling this one toll-free number 1-800-344-7483.

1.37   ENCOUNTERING EXISTING UNDERGROUND UTILITIES

During any excavation activity, existing underground utilities encountered 
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shall be immediately reported to the Contracting Officer.

Within 48 hours of encountering underground utilities, the Contractor shall 
submit to Contracting Officer a marked-up copy of contract drawing that 
best represents the location, general description and approximate depth of 
the utilities below finished grade.

Also, the Contractor shall incorporate the above information in required 
marked-up full scale contract drawing indicating as-built conditions in 
accordance with all contract provisions pertaining to "As-Built Drawings." 

1.38   DAILY WORK SCHEDULES

In order to closely coordinate work under this contract, the Contractor 
shall prepare for and attend a weekly coordination meeting with the 
Contracting Officer and Using Service at which time the Contractor shall 
submit for coordination and approval, his proposed daily work schedule for 
the next 2-week period.  Required temporary utility services, time and 
duration of interruptions, road cuts, and repairs requiring traffic 
control, and protection of adjoining areas shall be included with the 
Contractor's proposed 2-week work schedule.  Coordination action by the 
Contracting Officer relative to these schedules will be accomplished during 
these weekly meetings. 

1.39   SITE FENCING AND MOWING

The Contractor shall provide orange snow fencing around the entire work 
site; all site storage areas are considered a part of the work site.  When 
grass/weeds exceed six inches in height, all areas contained by orange snow 
fencing shall be mowed.  Snow fencing on pavement shall be supported by 
weighted orange barrels.

1.40   CLEANLINESS OF PAVED SURFACES

When paved surfaces are jointly used by the Air Force and Contractor, the 
Contractor shall keep all paved surfaces, such as runways, taxiways, and 
hardstands, clean at all times and, specifically, free from small stones 
which might damage aircraft propellers or  jet aircraft.

1.41   WORK ON WEEKENDS OR HOLIDAYS

 If the Contractor intends to work on weekends or holidays that will 
require the use of the south gate, the Contractor shall notify the Security 
Police and the Resident Office by noon the Thursday prior to the weekend or 
48 hours prior to a holiday.

1.42   UTILITY MARKING

The Contractor shall be required at the request of other contractors 
working in the area to flag the utilities being installed on this contract 
within 14 days of the request by the other contractor working in the area.

1.43   SPECIAL SAFETY REQUIREMENTS
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The Contractor shall comply with Air Force and local fire regulations and 
NFPA 241-1986 "Safeguarding Building Construction and Demolition 
Operations."  Fire extinguishers rated and approved by the National Fire 
Protection Association, of sufficient size, type, and quantity to cope with 
all known hazards, shall be provided by the Contractor at the construction 
site during the execution of this contract; the extinguishers shall be 
removed upon acceptance of the project. 

1.44   BASE POLICY FOR THE OPERATION OF ALL HYDRANTS AND VALVES ON THE BASE 
WATER DISTRIBUTION SYSTEM

The following is the base policy for the operation of all hydrants and 
valves on the base water distribution system:

a.  The fire alarm communication center will be immediately notified at 
4507 or 4508, of out-of-service hydrants, sprinkler system, stand pipes, 
etc.  The alarm room will also be notified when hydrants are returned to 
service. 

b.  Civil Engineering personnel are responsible for operation of all valves 
and are the only one to open or close these valves.  In an emergency (water 
main break) a Contractor may close a valve and notify the Fire Department 
at 4507 or 4508 and Mains Maintenance at 6357 immediately.

c.  When fire hydrants are out-of-service the Fire Department will 
immediately place a metal placard 12 inches in diameter with waterproof 
white letters on a red background reading "OUT-OF-SERVICE".  The placards 
will be placed in a way that identifies hydrants from approaching direction.

d.  When fire hydrants are placed back in service, the Fire Department will 
immediately remove placards.

e.  Every effort will be made to return hydrants to service as soon as 
possible.  Hydrants awaiting parts will be assigned an emergency work 
order.  When hydrants are shut down due to construction, call the Fire 
Department as listed above.

f.  The use of fire hydrants by other than fire protection personnel will 
be coordinated and approved by the Base Fire Chief.  Such use will not 
render the hydrant inoperative for fire protection operations.

1.45   POLICY FOR STORAGE OF HAZARDOUS MATERIALS ON CONSTRUCTION SITES

The following is the policy for storage of hazardous materials on 
construction sites located at Whiteman AFB MO.

a.  Definition of hazardous materials is any substance which, by reason of 
being explosive, flammable, poisonous, corrosive, oxidizing, irritating, or 
otherwise harmful, and is likely to cause death injury.

b.  Hazardous material will not be stored in Government facilities, without 
special authorization from base.  Contact point will be the Fire Department 
at extension 6080.
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c.  Each construction site shall have a hazardous material storage area.  
This area will be the only location that hazardous material shall be stored 
on a construction site.  Exceptions must have prior written approval from 
the base.  Contact point will be the Fire Department at extension 6080.

d.  Number every trailer, building and shed with a number at least 6 inches 
by 4 inches; this number will correspond with the numbers listed below in 
item e.1.

e.  The Contractor will provide an emergency folder that will be kept 
on-site and up-to-date at all times (on the injury board).  This folder 
shall contain:

(1)  Construction site map identifying every road, building, trailer, and 
shed on site by number, as well as hazardous material storage location. 

(2)  A copy of every MSDS (material safety data sheet) with amount and 
location of all hazardous material on site.

f.  The Contractor will also provide a copy of each map and MSDS to the 
Base Fire Department, Building 34 (Dispatch Office) immediately upon 
delivery of all hazardous material to construction site.

1.46   MISSOURI SALES AND USE TAX

In accordance with FAR Clause 52.229, notice is given that the contract 
price excludes the Missouri sales tax and compensating (use) tax on all 
sales of tangible personal property and materials purchased by the 
Contractor or subcontractors for the construction of projects, including 
repairing or remodeling facilities, for the United States.  In accordance 
with Section 144.062, RSMo., the Contracting Officer will issue and furnish 
to the Contractor an exemption certificate (example copy appears at the end 
of this section) for this project with the Notice to Proceed.  The 
Contractor and the subcontractors will use the exemption certificate for 
this project in the purchase of supplies, materials and furnishings for 
incorporation in the project.  The Contractor and the subcontractors shall 
furnish a copy of such certificate to all suppliers/materialmen from whom 
such purchases are made, and the suppliers shall execute invoices covering 
the same bearing the number of such certificate.  (KCD OC)

 PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION  (Not Applicable)

                            * * * * * *
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                             EXAMPLE

                          STATE OF MISSOURI

      PROJECT EXEMPTION CERTIFICATE FOR EXEMPT ENTITY CONSTRUCTION

                      UNITED STATES OF AMERICA

NAME OF EXEMPT ENTITY ____________________________________

ADDRESS __________________________________________________

CITY ___________________  STATE  ________  ZIP ________  

TAX IDENTIFICATION NUMBER  (None required)

PROJECT IDENTIFICATION NUMBER ___________________________________

PLEASE PROVIDE THE PROJECT LOCATION AND A BRIEF DESCRIPTION BELOW:
                                                                                                            

CONTRACT DATE _____________________

CERTIFICATE EXPIRATION DATE ________________________

Contractors are required to provide a copy of this project exemption 
certificate to their vendors.

This project exemption certificate does not allow contractors to purchase 
machinery, equipment, or tools used in fulfilling this contract, tax exempt.

Suppliers accepting this project exemption certificate are required to render 
to the contractor invoices bearing the name of the exempt entity and the 
project identification number.

An exempt entity that fails to revise the expiration date on this certificate 
as necessary to complete any work required by the contract will be liable for 
any sales tax determined due as a result of an audit of the contractor.

The Contractor shall provide this project exemption to all subcontractors 
purchasing construction materials for this project.

SIGNATURE OF AUTHORIZED AGENT                                        

   EXHIBIT A

       -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL
04/97

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1999b) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1998a) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
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to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
20 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.  
Section 01330 SUBMITTAL PROCEDURES will be provided with each Task 
Order issued.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
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person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  During the meeting, a mutual 
understanding of the system details shall be developed, including the forms 
for recording the CQC operations, control activities, testing, 
administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting shall be prepared 
by the Government and signed by both the Contractor and the Contracting 
Officer.  The minutes shall become a part of the contract file.  There may 
be occasions when subsequent conferences will be called by either party to 
reconfirm mutual understandings and/or address deficiencies in the CQC 
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system or procedures which may require corrective action by the Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer, graduate 
architect, or a graduate of construction management, with a minimum of five 
years construction experience on construction similar to this contract. 
This CQC System Manager shall be on the site at all times during 
construction and shall be employed by the prime Contractor.  The CQC System 
Manager shall be assigned no other duties.  An alternate for the CQC System 
Manager shall be identified in the plan to serve in the event of the System 
Manager's absence.  The requirements for the alternate shall be the same as 
for the designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas: 
electrical, mechanical, civil, structural, environmental, architectural, 
materials technician, submittals clerk, and occupied family housing 
coordinator.  These individuals shall be directly employed by the prime 
Contractor and may not be employed by a supplier or sub-contractor on this 
project; be responsible to the CQC System Manager; be physically present at 
the construction site during work on their areas of responsibility; and 
have the necessary education and/or experience in accordance with the 
experience matrix listed herein.  These individuals shall have no other 
duties other than quality control.
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Experience Matrix

   Area                                              Qualifications
                                                                        

a.      Civil                                 Graduate Civil Engineer with
                                              2 years experience in the
                                              type of work being performed
                                              on this project or technician
                                              with 5 yrs related experience

b.      Mechanical                            Graduate Mechanical Engineer
                                              with 2 yrs experience or
                                              person with 5 yrs related
                                              experience

c.      Electrical                            Graduate Electrical
                                              Engineer with 2 yrs
                                              related experience or
                                              person with 5 yrs
                                              related experience

d.      Structural                            Graduate Structural
                                              Engineer with 2 yrs
                                              experience or person with
                                              5 yrs related experience

e.      Architectural                         Graduate Architect with 2
                                              yrs experience or person
                                              with 5 yrs related experience

f.      Environmental                         Graduate Environmental
                                              Engineer with 3 yrs experience

g.      Submittals                            Submittal Clerk with 1
                                              yr experience

h.      Occupied family housing               Person, customer relations
                                              type, coordinator experience

i.      Concrete, Pavements and Soils         Materials Technician with
                                              2 yrs experience for the
                                              appropriate area

3.4.4   Additional Requirement

In addition to the above experience and education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  If the Contractor needs this 
training, it will be provided by Government personnel after award of a 
contract.

3.4.5   Organizational Changes
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The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals are in compliance with the contract 
requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.
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h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase
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Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.6.5   Housing Quality Verification Checklist

The Contractor shall verify the quality of all work during the Preparatory, 
Initial and Follow-up Phase.  Verification of quality on housing shall 
include a checklist.  A Quality Verification Checklist shall be prepared 
and submitted for review as part of the CQC Plan.  Quality control checks 
shall be performed for each definable feature of work. 

At the end of this Specification Section is a sample Housing Quality 
Verification Checklist.  It includes a sample list of definable features of 
work.  It is not meant to represent the minimum nor maximum features of 
work that will be on the accepted list for this project.  Included under 
each definable feature of work are sample listings of quality control 
checks.  These inspection item checks are samples only and are not intended 
to be all inclusive.  The CQC Plan shall include quality controlinspection 
checks related to each definable feature of work.  For each building and 
each unit, the Contractor shall provide a completed checklist which 
certifies that the work complies with the drawings and specifications.  The 
completed checklist shall be submitted with the QC report.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.
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b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $3,500 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the following address:
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For delivery by mail:  

USACE Research and Development Center
ATTN:  Joe Tom, CEERD-SC-E
3909 Halls Ferry Road
Vicksburg, MS  39180-6199

For other deliveries:  Same as above.

Coordination for each specific test, exact delivery location, and dates 
will be made through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
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the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
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by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

    
Housing Quality Verification Checklist

 (Example of Definable Feature of Work):
Building Layout
   (Examples of Quality Control Checks)
   Check building setback requirements.
   Verify building elevations.
   Verify benchmark.

Strip Site
   Check for protection of existing utilities, vegetation, and structures 
before operations begin.
   Check segregation of topsoil from backfill.
   Check requirements for erosion control.

Foundation Excavation
   Check for contractor's location, identification and necessary protection 
of existing site utilities, vegetation, and existing structures before 
operations begin.
   Digging permits.
   Building setback.
   Removal of unsatisfactory materials.
   Check excavation, dewatering.
   Erosion control.
   Use of satisfactory materials for backfill.
   Compliance with compaction requirements.
   Required testing of backfill.
   Condition of subgrade (compaction, moisture, finish).

01451-12



DACA41-03-R-0002-0001

Underslab Plumbing

   Water Supply and Distribution
   Check that piping materials comply with requirement for under slab 
location.
   Check that there are no pipe joints below building slab.
   Check size and depth of water line service.
   Check sleeve requirements.
   Check separation requirements of sewer and water line.
   Test piping prior to follow-on work.

   Sanitary Drainage
   Check that piping materials comply with requirement for under slab 
location.
   Check size of waste line.
   Check slope.
   Check separation requirements of sewer and water line.
   Check for drainage pattern type fittings.
   Check requirements for building sewer clean out.
   Check type, size, location, and elevation of floor drains.
   Test piping prior to follow-on work.

   Radon Piping
   Check for approved materials.
   Check layout.
   Check penetrations thru foundation.

Soil Treatment
   Pesticide labels to bear evidence of registration under the Federal 
Insecticide, Fungicide, and Rodenticide Act (FIFRA)
   Check handling, mixing, application requirements of pesticide.
   Check disposal requirements of containers and residual pesticide.
   Check the requirement for soil poisoning under and around building 
structures.
   Check for approval of material to be used and watch specifically for 
required concentration.
   Check application for coverage and quantity of material used.
   Check EPA requirements.
   Check MSDA sheets.

Slab-on-grade 
   Check capillary water barrier, gradation, depth, consolidation.
   Is vapor barrier membrane of specified thickness?
   Check vapor barrier edges for specified lap. Check requirement for sealing 
the edges.
   Check that vapor barrier joints and penetrations are sealed with tape.
   Check reinforcing steel required by plans and/or shop drawings.
   Check reinforcing supports.
   Check forms.
   Check footing depth and width.
   Clearance of steel from forms and subgrade, and support material.
   Location and construction of contraction and expansion joints.
   Concrete tests - slump, entrained air content, temperature, strength.
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   Concrete placement - vibration/consolidation.
   Concrete finish.
   Check form removal. Check patching.
   Check protection and curing of concrete.
   Check materials, dimensions, and installation of perimeter insulation.

Wall Framing & Ext. Sheathing 

   Lumber Grading
   Species and grade for particular use comply with the specifications.
   Check for grade stamp.
   Defects in material do not exceed grading rules.

   Lumber Seasoning and Storage
   Check moisture content of wood.
   Check for proper storage of materials.

   Fasteners
   Nailing complies with the AFPA Manual for Wood Frame Construction.

   Protection Against Termites and Decay
   Check for pressure preservative treated wood where wood is resting on 
concrete which is in contact with the ground.
 
    Wood supports and nailers which support permanent structures and which 
are embedded in concrete in direct contact with earth or exposed to the 
weather, should be pressure preservative treated.
   Check that treated lumber in contact with concrete that contacts the 
ground is treated to a retention level of 0.40. Check grade stamp.

   Anchorage of Sills and Plates to Foundation
   Foundation plates or sills shall be bolted to the foundation or foundation 
wall with not less than ?-inch nominal diameter steel bolts embedded at least 
7 inches into concrete and spaced not more than 6 feet apart. Check plans and 
specifications for other requirements.
   Check that there are a minimum of two bolts per piece with one bolt 
located within 12 inches of each end of each piece.
   Check for a properly sized nut and washer tightened on each bolt to the 
plate. 
   Check special requirements for shear walls.
   Check hold down anchors.

   Wall and Partition Framing
   Check stud spacing.
   Double top plates for bearing walls and bearing partitions.
   Horizontal blocking.
   All openings are framed.
   Solid blocking provided for hanging of fixtures, handrails, cabinets, 
baseboard and similar items.
   Headers are sized properly.
   Top plate corners overlap.
   Top plate end joints offset as specified (or 48 inches by UBC).
   Check for defects in studs beyond allowable.
   Notches in exterior wall studs or bearing partition do not exceed 25 
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percent of its width.
   Notches in nonbearing partition do not exceed 40 percent of its width.
   Borings in any stud do not exceed 40 percent of the stud width.
   Borings are not greater than 60 percent of the width of the stud in 
nonbearing partitions or in any wall where each bored stud is doubled, and no 
more than two such successive doubled studs are so bored.
   The edge of bored holes are no closer than ? inch to the edge of the stud 
and the hole is not located in the same section of stud as a cut or notch.
   Check special requirements for shear walls.
   Check hold down anchors.

   Wood Framed Floor
   Notches or holes in joists are not cut in the middle one-third of the 
joist span.
   Notches in the outer sections of the span are no greater than one-sixth 
the joist depth.
   Notches at joist end for ledger support are no greater than one-forth the 
joist depth.
   Holes in the outer joist sections are limited in diameter to one-third the 
joist depth and are cut with the edge of the hole no closer than 2 inches to 
the top or bottom edges.
   Where bearing partitions are parallel to floor joists, double joist should 
be directly under the partition.
   Where walls containing plumbing are parallel to floor joists, the joist 
underneath are doubled, spaced and blocked to permit the passage of pipes.
   Joist hangers and nails are the correct size for supported member.
   Joists on wood plates bear a minimum of 1? inches.
   Joists on concrete bear a minimum of 3 inches.
   Floor systems having joists framing from opposite sides over a bearing 
support are tied together by lapping a minimum of 3 inches.
   Ends of floor joists are blocked full depth.

   Exterior Wall Sheathing
   Check for required diagonal bracing.
   Check for sheathing against specification requirements for type of 
material, thickness, width, and length.
   Nails and spacing as specified?
   Proper orientation of sheathing.
   End joints over framing members.
   Check requirements for air infiltration barrier.

Roof Trusses & Sheathing

   Roof Trusses
   Check requirements for storage, handling, and installation in accordance 
with TPI HIB-91.
   Check moisture content of wood.
   Ensure trusses are not field altered.
   Check shop drawings for bearing points of trusses. Trusses should not be 
nailed to interior partitions at non-load bearing locations.
   Are provisions to allow the bottom chord to float at interior walls 
required?  Check for truss clips.
   Check shop drawings for tie straps and hangers.
   Check shop drawings for bracing of top and bottom chords. Check bracing of 
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web members.

   Roof Sheathing
   Check sheathing for type, grade, and thickness required.
   Check for required space at plywood joints.
   Check sizes, length, and spacing of fasteners.
   Check that long dimension of structural panels are perpendicular to 
rafters with panel continuous over two or more spans.
   Check that joints are staggered.
   Check requirement for panel clips.

Roof Shingles
   Check for approved materials.
   Shingles are labeled as UL approved.
   Sheathing is smooth, firm, dry, and free from loose boards.
   Pipe and other roof penetrations are properly flashed.
   Flashing is installed or on hand to be installed concurrently with roofing.
   Ensure compliance with roofing manufacturer's instructions regarding: 
underlayment, fasteners (type and location), drip edge, starter course, 
successive courses, hip and ridge shingles, flashing, valley construction.
   Underlayment on top of metal drip edge at eaves.
   Metal drip edge on top of underlayment at rake.
 
 Install HVAC Ducts

   Fabrication and Erection
   Check that ductwork delivered to the site conforms with approved shop 
drawings.
   Check sheet metal material type, thickness and shape.
   Check flexible duct type and size.
   Check workmanship of lock seams of sheet metal ducts.
   Check gauge of dampers and splitters.
   Check for framed openings or duct sleeves in wall penetrations where 
required.
   Examine duct hangers for specified material, thickness, and spacing.
   Check flexible connections where required.
   Test ducts for air tightness prior to follow-on work as required.

   Insulation
   Check the type and thickness of insulation and requirements for vapor 
barrier.
   Check the method of fastening insulation to exterior or interior of duct. 
Check fasteners or adhesives.
   Check sealing requirements of insulation vapor retarder.
   Check for continuity of insulation through walls and floor, if required.
   Check materials for fire-retardant requirements.

Electrical and Communication Rough-In

   General Requirements
   Notches in exterior wall studs or bearing partition do not exceed 25 
percent of its width.
   Notches in nonbearing partition do not exceed 40 percent of its width.
   Borings in any stud do not exceed 40 percent of the stud width.
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   Borings are not greater than 60 percent of the width of the stud in 
nonbearing partitions or in any wall where each bored stud is doubled, and no 
more than two such successive doubled studs are so bored.
   The edge of bored holes are no closer than ? inch to the edge of the stud 
and the hole is not located in the same section of stud as a cut or notch.   
   Notches or holes in joists are not cut in the middle one-third of the 
joist span.
   Notches in the outer sections of the span are no greater than one-sixth 
the joist depth.
   Holes in the outer joist sections are limited in diameter to one-third the 
joist depth and are cut with the edge of the hole no closer than 2 inches to 
the top or bottom edges.
   Bored holes in wood wall framing: Check requirements for minimum distance 
of wire to edge of wood member (?1? inches). Check requirements if minimum 
distance cannot be maintained.
   Notches in wood wall framing: Check requirements for protection of wires 
thru notches in wood members.
   Where a service raceway enters from an underground distribution system, 
check that it is sealed. (NEC 230-8)

   General Purpose Circuits
   Check that outlet boxes comply with specifications for material.
   Check duplex receptacles for location and spacing.
   Check that hallways ?10 feet have a receptacle.
   Check offset requirements of boxes on opposite sides of fire rated 
partitions and walls. Check fire sealing requirements on fire rated 
partitions and walls.
   Check requirements for clearance of non-insulated cover recessed light 
fixtures (3 inches from insulation, ? inch to combustibles).
   Check support requirements for ceiling boxes for mounting lighting 
fixtures.
   Check mounting requirements of boxes in relation to finished surface of 
wall/ceiling.
   Check height of receptacles, switches, and HVAC controls. Check special 
height requirements for accessibility in accordance with the Uniform Federal 
Accessibility Standards.
   Check that boxes are not overcrowded with conductors.

   Utility
   Check requirements for hot water heater, heat pump, washer and dryer. 
Check conductors and circuits.
   Check that at least one 20-amp branch circuit is provided to the laundry. 
(NEC 220-4c and 210-52f)

   Kitchen Circuits
   Check spacing of outlets.
   Check requirement for 20-amp small appliance circuits.

   Appliances
   Check electric range conductor.
   Check garbage disposal and dishwasher wiring.
   Outlet location for garbage disposal shall permit disposal cord to be less 
than 36 inches (minimum length of cord is 18 inches).
   Outlet location for dishwasher shall permit dishwasher cord to be less 
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than 4 feet (minimum length of cord is 3 feet).
   Check that outlet locations for appliances are accessible.

   Wiring
   Check type of insulation and jacket, conductor material, conductor size 
and stranding in each circuit.
   Sheathing to extend no less that ? inch into box.
   Check that wire is clamped to box if required. 
   Protective cable plates required where wires are within 1? inch of edge of 
stud.
   Check that wire is stapled within 12 inches of cabinets, boxes, and 
fittings and secured at intervals not to exceed 4? feet.
   Check that wire installed in attics are protected within 6 feet of the 
attic entrance.

   Grounding Electrode System
   Check requirements for size and type of grounding electrode conductor.
   Check for approved clamp to water service.
   Check for approved rod connection for contact with soil.
   Check size, length, and material of ground rods or electrodes against 
contract drawings and specifications.
 
    Check special requirements for grounding of equipment.
   Check grounding resistance.

   Meter Main
   Check for approved materials.
   Check meter height.

   Panelboard
   Check that circuits are labelled.
   Check that breakers are make and model per panel labeling.
   Check that unused openings are properly closed.
   Check for required clearances in front of panel.
   Check that maximum breaker height is does not exceed 6 ft. 6 inches.

Windows/Exterior Doors
   Check for approved products.
   Check that door hardware complies with specifications.
   Verify manufacturer's installation requirements. Fasteners, sealant, and 
shims as required.
   Check that exterior door jambs are rabbeted from a solid board to provide 
an integral stop.
   Check door clearance, top, sides, and bottom.
   Check operation of doors and windows.
   Check for approved garage door and hardware. Check operation of garage 
door and hardware.
   Check for accessible doors where required. Doors to comply with the 
Uniform Federal Accessibility Standards.
   Check fire rating requirement of door from garage to unit.

Plumbing Rough-In

   General Requirements
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   Notches in exterior wall studs or bearing partition do not exceed 25 
percent of its width.
   Notches in nonbearing partitions do not exceed 40 percent of its width.
   Borings in any stud do not exceed 40 percent of the stud width.
   Borings are not greater than 60 percent of the width of the stud in 
nonbearing partitions or in any wall where each bored stud is doubled, and no 
more than two such successive doubled studs are so bored.
   The edge of bored holes are no closer than ? inch to the edge of the stud 
and the hole is not located in the same section of stud as a cut or notch.
   Notches or holes in joists are not cut in the middle one-third of the 
joist span.
   Notches in the outer sections of the span are no greater than one-sixth 
the joist depth.
   Holes in the outer joist sections are limited in diameter to one-third the 
joist depth and are cut with the edge of the hole no closer than 2 inches to 
the top or bottom edges.
   Where plumbing, heating or other pipes are placed in or partly in a 
partition, necessitating the cutting of the soles or plates, a metal tie not 
less than 0.058 inches (16 galvanized gage) and 1? inches wide shall be 
fastened to each plate across and to each side of the opening with not less 
than six 16d nails.
   Check for fire sealing thru fire rated walls and partitions.
   Check supports for tub enclosure.
   Check piping and fixture supports.
   Test piping prior to follow-on work.

   Water Supply and Distribution
   Check that piping materials comply with requirements.
   In multi-unit buildings, check that separate water shut off is provided 
for each unit. These valves shall be accessible in the unit that they control.
   Check that valves are oriented with stems in horizontal position or above. 
Check flow orientation of globe valves.
   Check for drain fitting at service entrance if required.
   Check required locations for water hammer arrestors and air chambers. 
Check for access to water hammer arrestors.
   Check for required air gaps and vacuum breakers.
   Check pipe joints.
   Check pipe sizes.

   Sanitary Drainage
   Check that piping materials comply with requirements.
   Check for required cleanouts and traps.
   Check pipe joints.
   Check pipe and trap sizes.
   Check slope.

   Vents
   Check that piping materials comply with requirements.
   Check pipe sizes, joints, and slope.
   Check that vents rise vertically to a point not less than six (6) inches 
above the flood level rim of the fixture served before offsetting 
horizontally.
   Check that the plumbing fixture's maximum trap arm length will not be 
exceeded.
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   Check minimum size of vent thru roof.
   Check height of vent above roof.
   Check location of vent thru roof in relation to windows and vertical 
surfaces.

   Traps and Trap Arms
   Check pipe size, joints, slope, and trap size.
   Ensure that the vent opening is at or above the level of the weir of the 
trap it serves.
   Check that the plumbing fixture's maximum trap arm length will not be 
exceeded.

Ceiling & Wall Insulation
   Check that material has been submitted and approved.
   Check that other trades that might damage the insulation or vapor retarder 
are finished prior to installation of the insulation materials.
   Check for proper placement of vapor retarder.
   Lap and seal edges and ends of vapor retarder.
   Check loose fill insulation for required thickness.
   Where interior partitions abut exterior walls, check that insulation and 
vapor retarder is provided at intersection.
 
 Hang Drywall on Wood Framing

   Delivery and Storage
   Check that materials meet the specification and are in good condition.
   Gypsum wallboard should be stored flat, off the floor and supported to 
prevent sagging. Protect from moisture and damage.
   Framing members and wall assembly are to be protected from moisture. Check 
environmental pre-conditioning and installation requirements.

   Ceiling Framing
   Check alignment of members.
   Check for required backing.  All edges of gypsum wallboard are to be 
supported.
   Where truss uplift is a concern, check for backing/fasteners for floating 
corners at non-bearing interior walls and ceiling. Provide truss clips on 
bottom chord of truss where required to allow for movement.
   At ceiling joists where wiring passes through borings in wood members less 
than 1? inches from the edge of the member, it shall be protected by a steel 
plate at least 1/16 inch thick. Holes are not allowed through truss members.

   Wall Framing 
   Where plumbing, heating or other pipes are placed in or partly in a 
partition, necessitating the cutting of the soles or plates, a metal tie not 
less than 0.058 inches (16 galvanized gage) and 1? inches wide shall be 
fastened to each plate across and to each side of the opening with not less 
than six 16d nails.
   Where wiring passes through borings in wood members less than 1? inches 
from the edge of the member, it shall be protected by a steel plate at least 
1/16 inch thick.
   Check alignment of framing. Check that walls are straight and true.
   Check stud spacing and required blocking.
   Check for twisted studs, protruding blocking, soil pipes, and other items 
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that would create an uneven surface.
   Check that moisture content of wood members does not exceed 15% at time of 
gypsum wallboard application.
   Check for drywall stops or corner blocking for fastening at interior 
corners.

   Ceiling Installation 
   Check for vapor barrier if required.
   Where moisture resistant gypsum wallboard is required, omit vapor barrier.
   Verify that material being used complies with specifications and 
requirements of fire or sound rating.
   Check for high strength gypsum wallboard if required.
   Make sure proper perpendicular or parallel application of board is used, 
and the end joints are staggered.
   Check fasteners and spacing. Check adhesive if required.
   Check for proper application of floating interior corners.
   Where truss uplift is a concern, check for proper attachment of gypsum 
wallboard to bottom chord of truss. Allow for floating interior corners.

   Wall Installation
   Check for vapor barrier if required.
   Where moisture resistant gypsum wallboard is required, omit vapor barrier.
   Apply approved mastic to all cut or exposed panel edges at utility holes, 
joints, and intersections of moisture resistant gypsum wallboard.
   Verify that material being used complies with specifications and 
requirements of fire or sound rating.
   Make sure proper perpendicular or parallel application of board is used, 
and the end joints are staggered.
   Check fasteners and spacing. Check adhesive if required.
   Check that fasteners are at least ? inch from edges and ends.
   Ensure that fasteners are applied starting from the center of board and 
working to ends and edges.
   Check for proper application of floating interior corners.

Finish Drywall
   Check that materials meet the specification (taping and embedding 
compound, joint tape, finishing compound, drywall corner bead, control 
joints).
   Check that corner beads are one piece.
   Check that surfaces to receive joint compound are free of dirt, oil and 
other materials that would effect bond.
   Check that joint tape is placed over sufficient joint compound to ensure 
bond.
   Check that at least two coats of finishing compound are applied after 
tapping and embedding compound.

Install Heat Pump & HW Heater
   Check for approved equipment.
   Check BTU ratings, capacity, recovery, etc.
   Check for required locations of dielectric connections.
   Check condensate requirements for size, trap, and air gap.
   Check for required disconnect switch.

Paint Interior Walls
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   Test reports of submitted paints comply with specifications.
   Check requirements for storage of paint.
   Check for protection of unpainted adjacent surfaces.
   Worker protection controls are in place.
   Check surfaces prior to painting.  Need to be clean and free of foreign 
matter.
   Exposed ferrous metals are spot primed.
   Check that new gypsum wallboard is primed.
   Ensure gypsum wallboard compound has cured as required.
   Check ambient temperature.
   Check preparation of previously painted surfaces.
   Check that required number of coats and thickness is obtained.
   Ensure uniform coverage.

Install and Paint Interior Doors and Trim
   Check for approved products.
 
    check storage of products. Protect from extremes of temperature and 
humidity.
   Wood door edges to be sealed prior to shipment.
   Check that exterior door jambs are rabbeted from a solid board to provide 
an integral stop.
   Check for required wedge blocking between frame and rough opening. 
Installation to comply with manufacturer's instructions and specifications.
   Check door clearance, top, sides, and bottom.
   Check that finishes are applied in accordance with the specifications.
   Check that internal parts of electrical equipment are free from paint, 
plaster, or other materials. (NEC 110-12c)

Cabinets & Trim
   Check storage of cabinets.
   If required, check for KCMA Certification Seal.
   Check construction details of cabinets.
   Check finish of cabinets.
    Check alignment for level and plumb installation.
   Anchors and fasteners installed at required intervals and locations.
   Check counter laminate thickness. Check counter substrate thickness and 
material.
   Countertops attached at required locations.

Install Plumbing Fixtures, HVAC Devices, Electrical Fixtures and Devices

   Plumbing Fixtures
   Check for approved fixtures.
   Check condition of fixtures.
   Installation in accordance with specifications and installation 
instructions.

   Traps and Trap Arms
   Check pipe size, joints, slope, and trap size.

   Electrical Devices and Fixtures
   Check receptacles for compliance with the specifications.
   Check alignment of receptacles.
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   Check for GFCI where required.
   Check for approved fixtures.
   Test fixtures.

   Diffusers, Registers and Grills
   Check for approved materials.
   Check for proper operation of registers and diffusers.

   HVAC Balancing and Testing
   Perform air balancing and sound tests of HVAC system.
   Perform test of heat pump system.

   Smoke Detectors
   Check for approved devices.
   Test operation of devices.

Resilient Floor and Carpet

   Concrete Floor
   Check that concrete is smooth and level. Check that defects are repaired.
   Check for leveling compound where needed.
   Perform dryness test if required.

   Framed Floor
   Check for approved underlayment.  Check material, grade, and thickness.
   Check for approved fasteners and spacing.
   Check that underlayment joints are offset from parallel subflooring joints.
   Check that surfaces, including joints and fastener locations, are smooth 
for finish flooring.

   Resilient Flooring and Base
   Check storage area for required temperature and low humidity.
   Check that resilient flooring, edge strips, and adhesive is approved.
   Check thickness and width of flooring material.
   Ensure required temperature is maintained prior to and after installation 
of flooring materials.
   Ensure that newly installed flooring is cleaned in accordance with the 
specifications.
   Provide protection of flooring from damage.

   Carpet and Base
   Check for approved materials.
   Ensure required temperature is maintained prior to and after installation 
of flooring materials.
   Check thickness of carpet and carpet cushion.
   Check installation in accordance with manufacturer's instructions and CRI 
104.
   Check orientation of seams.
   Ensure that newly installed carpet is cleaned in accordance with the 
specifications.
   Provide protection of carpet from damage.

Siding & Soffit
   Check for approved siding and accessories.
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   Check storage of siding.
   Installation of accessories, starter strip, corners, trim.
   Check siding thickness.
   Verify flashing.
   Approved fasteners.
   Check for approved sealant.
   Siding installed in accordance with approved erection instructions and 
drawings.

Gutters & Downspouts
   Check materials against specification requirements for type of material, 
thickness, finish, size.
   Check slope of gutters to provide drainage to outlets.
   Check brackets and spacers for size, type, location, and spacing.

Paving & Sidewalks
   Removal of unsatisfactory materials.
   Check excavation, dewatering.
   Erosion control.
   Use of satisfactory materials for backfill.
   Compliance with compaction requirements.
   Required testing of backfill.
   Condition of subgrade (compaction, moisture, finish).
 
    Compaction of aggregate base.
   Forms.
   Check reinforcing steel required by plans and/or shop drawings.
   Check footing thickness and width.
   Check thickness of sidewalks, porches and patios.
   Concrete mix - strength.
   Clearance of steel from forms and subgrade, and support material.
   Location and construction of contraction and expansion joints.
   Concrete placement - slump, vibration, and finish.
   Concrete finish.
   Concrete curing.
   Location and care of imbedded items.

Exterior Paint
   Test reports of submitted paints comply with specifications.
   Check requirements for storage of paint.
   Check surfaces prior to painting.  Need to be clean and free of foreign 
matter.
   Exposed ferrous metals are spot primed.
   Check that required number of coats and thickness is obtained.
   Ensure uniform coverage.
   Wood surfaces are prepared and finished in accordance with the 
specifications.

    -- End of Section --
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